



GUJARAT MINERAL DEVELOPMENT CORPORATION LTD.

(Khanij Bhavan, 132 feet Ring Road, Near University Ground, Vastrapur, Ahmedabad – 380 052)

PHONE: 2791 35 01 / 2791 32 00 FAX: (079) – 2791 14 54 2791 18 22

EOI-No	GMDC/ Power/50MW wind / EOI/ 05/ 2015-16
Subject:	Expression of Interest is invited for Engagement of Third party supervision, inspection and monitoring of 50MW wind farm project in Gujarat State, India

GUJARAT MINERAL DEVELOPMENT CORPORATION LTD.

(Khanij Bhavan, 132 feet Ring Road, Near University Ground, Vastrapur, Ahmedabad – 380 052)

PHONE: 2791 35 01 / 2791 32 00 FAX: (079) – 2791 14 54 2791 18 22



Expression of Interest

EOI no- GMDC/ Power/50MW wind / EOI/ 05/ 2015-16

Sr. No.	Description	Details	
1	Scope of the work	Expression of Interest is invited for Engagement of Third party supervision, inspection and monitoring of 50MW wind farm project in Gujarat State, India	
2	Location	Dist-Botad/Amreli, Gujarat , India	
3	Last date & time for submission of EOI	November 20, 2015	Before 16: 00 Hrs.
4	Verification of submitted documents	November 21, 2015	Before 16: 00 Hrs.
5	Place for opening	Office of the General Manager (Power) GMDC Ahmedabad	

GENERAL MANAGER (POWER)

Gujarat Mineral Development Corporation Ltd.(A Govt. of Gujarat Enterprise)
"Khanij Bhavan", 132 Ft. Ring road, Nr. Manav Mandir, University Ground, Vastrapur,
Ahmedabad-380 052 Ph: 079 27913200/3502/1662/1665 Fax no: 079 27911822/2791 1520

E-mail: power@gmdcltd.com , Visit our web site: www.gmdcltd.com

Submission of EOI

Bidder shall submit their offer address to General Manager (Power) in two separate sealed cover on above mentioned address.

- Cover One containing only technical document or any other related documents without price bid
- Cover Two containing Only Price Bid. (Dully sign & Stamp –cover should be sealed)



Details of EOI are as under:-

EOI No.	GMDC/ Power/50MW wind / EOI/ 05/ 2015-16
Description of work.	Engagement of Third party supervision, inspection and monitoring of 50MW wind farm project in Gujarat State, India
Qualification to participate.	<p>The vendor must have minimum 05 years experience in relevant consultancy services / or provided third party supervision, inspection and monitoring of minimum capacity of 10MW wind farm project</p> <p>Documentary evidence need to be submitted against above.</p>
Last date of submission.	20.11.2015.
Contact person.	<p>Mr. D. Chattopadhyay General Manager (Power) Ph: 079-27912962. Fax : 079-27911822</p> <p>“KhanijBhavan”. 132 ft Ring Road, University Ground. Vastrapur. Ahmedabad – 380052, Gujarat, India.</p> <p>E-mail :power@gmdcltd.com.</p>
Scope of work	See Annexure –I



Annexure –I

Gujarat Mineral Development Corporation Limited (A GoG Enterprise) is a conglomerate in the business of lignite mining, mineral beneficiation and thermal, wind & solar power generation. GMDC is making significant contribution towards the development of Gujarat's low carbon economy by harnessing sustainable energy resources. In a further effort to reduce its carbon footprint, GMDC intends to harness further 50MW wind power project at Rojmal village in Gujarat state. The project is being executed by M/s INOX on a single turn-key EPC basis, including supply and erection of the wind turbines. The project is to be fully commissioned by May-2016.

GMDC is looking for reputed an agency who may provides third party supervision, inspection and monitoring service for upcoming 50MW wind farm project in Gujarat State, India.

The interested party will be responsible for :-

- Bidder should depute experienced site professionals (Civil/ Electrical- one each) for site monitoring, work status feedback. Deputation of one civil engineer is envisaged for the project duration, supplemented by deputation of one electrical engineer at a suitable stage as requested by GMDC
 - (A) Civil Works.
 - To oversee contractor's supervision of erection and construction activities and submit a brief fortnightly progress report specifying the major highlights/ issues for the progress of the project to GMDC
 - To witness quality control tests
 - Certify progress of work at site.
 - (B) Electrical Works.
 - To oversee contractor's supervision during installation and submit a brief fortnightly progress report specifying the major highlights/ issues for the progress of the project to GMDC
 - To witness quality control checks and measurements
 - Certify progress of work at site.
 - Supervision of testing and commissioning.
- Site engineer to provide immediate feed backs and remedial action plan in case project is not getting implemented within time frame and of agreed quality.
- To coordinate site visit of GMDC officials during implementation phase.
- The work other than above scope of work, but any work related to this contract is in the scope of bidder.



Instructions to Bidders

- **Time Schedule**

The bidder should provide their services up to fully commissioning of project.

- **Payment Terms**

The bidder shall receive the payment under the work within 30 days from the receipt of bill after completion of every month.

- **GMDC requires Man-Month Services round the month up to commissioning of project. Hence Bidder has to work out in details with considering Holidays/ Weekly Off days etc.. Before quoting the rates in Price Bid.**

- Bidder shall depute engineer at site in consultation with GMDC.

LEGAL JURISDICTION AND ARBITRATION

17.1 The matter relating to any differences arising out of this agreement shall be subject to the exclusive jurisdiction of Ahmedabad only.

17.2 All questions, disputes, differences whatsoever which may at any time arise between the parties to this contract in connection with the contract or any matter arising out of or in relation thereto, shall be referred to arbitration as per the provision of Arbitration and Conciliation Act, 1996 and the venue of the arbitration proceedings shall be at Ahmedabad only.



Price Bid.

- Bidder's Name :
- Bidder's Complete Address :
- Bidder's Complete Company Name :
- Bidder's Proposal Number :
- Bidder's Proposal Date :
- Bidder's Proposal Validity Period :
- Bidder's Phone number :
- Bidder's E-Mail :

Sr. No	Description	Man-Month fees for (01) ONE Engineer
1	Man-month professional fees for providing service as per scope of work (deputation of Civil and Electrical Engineer)	
2	Service Tax at actual as per prevailing rates in INR	

Note: -

- (1) **provided engineer must be B.E. / B.Tech in respective field along with more than 08 years of project management experience , documentary proof should be submitted before deputation as a prior approval.**
- (2) **Bidder should quote fix firm Price for man-month rate of each engineer which include all incidental charges like Travel, Accommodation and Logistics for Site Visit, GMDC Corporate Office Visit, or any other materials/ expenses (All inclusive)**
- (3) **The contractor shall take Employee Compensation Insurance Policy for all his employees. The contractor shall fully indemnify to GMDC against any liability due to any work injury or accident to any of its employees or agents.**



Technical Deviation Sheet

Clause in which deviation is requested	Deviation	Reason for deviation

Signature & Stamp of the Tenderer

Name: _____

Address: _____