

**Minutes of Pre-Bid meeting held on 3<sup>rd</sup> May, 2018 for Tender No. LP/01/18-19, Lignite Mining Contract works at Umarsar Lignite Mine, Umarsar, Di.Kutch:**

With reference to the lignite mining tender of Umarsar Lignite Mine, Umarsar, a Pre-Bid meeting was organized at about 4.00 pm on 3<sup>rd</sup> May, 2017 at Board Room, Corporate Office, GMDC, Ahmedabad. Following members from GMDC and prospective bidders were present.

**GMDC:**

1. General Manager (LP), CO, Ahmedabad.
2. Sr. Manager (Survey), CO, Ahmedabad.
3. Manager (OD),CO, Ahmedabad.
4. A.M. (Legal), CO, Ahmedabad.

**Prospective Bidder:**

1. Shri O.P.Saini, M/s ASDC PL.
2. Shri Kailsh C. Yadav, M/s Durga Cosnt. Co.
3. Shri Ch.Bhanu, M/s BGR Mining & Infra Ltd.

The meeting started with an introduction of the participating members and there after GM (LP), CO briefed about the salient points of the above tender.

The points raised by the prospective bidders and clarifications made by GMDC officials have been tabulated as under:

Agency	Query/Request	Clarification
M/s ASDC PL.	<ol style="list-style-type: none"> <li>1. Requested to specify the qty. of hard strata?</li> <li>2. Requested for information regarding probability of providing diesel storage pump. Contract period is of 18 months &amp; minimum time required to install the pump is approx. 6 months.</li> <li>3. Looking to the annual handling, it is requested that period should be suitably increased with additional qty.</li> <li>4. GST should be paid on the basis of charging in bill only, no need for submission of proof.</li> <li>5. LD will be charged on monthly cumulative basis, accumulation of</li> </ol>	<ol style="list-style-type: none"> <li>1. It was informed that, at the existing working area about 1.0 mtr thickness of hard strata is being encountered.</li> <li>2. It was informed that, GMDC's diesel pump is not installed at Umarsar project. Possibility of providing diesel pump at nearby lignite project Panandhro will be explored.</li> <li>3. It was clarified that the condition prevails as per tender document.</li> <li>4. It was clarified that CA certificated/proof of GST paid requires for GST reimbursement.</li> <li>5. It was clarified that `accumulation of</li> </ol>

	<i>monthly quantity will be till the contract period or Annual quantity.</i>	<i>monthly quantity will be till the contract period.</i>
<i>M/s Durga Cosnt. Co.</i>	<ol style="list-style-type: none"> <li>1. <i>Requested to keep provision of Escalation on Work Component.</i></li> <li>2. <i>Tender Fees with GST to be paid?</i></li> <li>3. <i>Outside dumping is to be carried out?</i></li> </ol>	<ol style="list-style-type: none"> <li>1. <i>It was clarified that the condition prevails as per tender document.</i></li> <li>2. <i>Tender processing fees to be paid with 18% GST amount.</i></li> <li>3. <i>Maximum dumping is to be carried out in the in-pit but in case of requirements, outside dumping is required to be carried out as mentioned in the tender document,</i></li> </ol>
<i>M/s Gaurav Contracts Co. (Sent the queries through mail)</i>	<ol style="list-style-type: none"> <li>1. <i>In case of completion of works of awarded quantity ahead of schedule period of 18 months, it will be at the discretion of GMDC to conclude the contract or award the additional quantity of the works. Would GMDC extend the contract up to 18 months or may extend for another 12 months?</i></li> <li>2. <i>Requested to consider experience up to 31/03/2018.</i></li> <li>3. <i>Mobilization advance would be given?</i></li> </ol>	<ol style="list-style-type: none"> <li>1. <i>It was clarified that, GMDC may extend the contract period as per requirement at the prevailing time and hence duration of extended period cannot be ascertained at this stage.</i></li> <li>2. <i>It was clarified that the condition prevails as per tender document.</i></li> <li>3. <i>Mobilization advance shall not be given.</i></li> </ol>

*The meeting concluded with a vote of thanks from GM (LP).*