Request for Proposal

For

Assessment, Formulation and Implementation of Enterprise Risk Management (ERM) in GMDC

RFP No. GMDC/PPD/001/2024-25

Corrigendum - 1

Answer to Pre-Bid Queries along with Bid due date extension

Gujarat Mineral Development Corporation

18t July 2024
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SI.

No. Clause No. Pre-Bid queries/ Clarification required Response / Addendum / Corrigendum if any

1 | Section-2.1 In reference to Phase-l and Il of the engagement, are there | No. All relevant risks to be identified as a comprehensive
minimum/ maximum number of risks to be identified? coverage of all risks is intended.

2 | Section-2.1 How many risk registers are expected to be delivered by | The Service Provider shall be expected to deliver all enterprise
the bidder? level, operating unit level and functional level risk registers.

3 Section-2.1 Are the risk register and risks expected to be delivered at | Risk registers are expected to be delivered at company level
company level or unit level? (including all functional unit levels) as well as the operating unit

level.

4 | Section-2.1 Does the bidder need to include KRIs as a part of risk | Yes
registers?

5 | Section-2.1 Does GMDC have an in-house risk sensing tool deployed | No.
for monitoring and tracking risks?

6 | Section-2.1 Does the bidder need to develop and deploy a risk sensing | The Service Provider shall need to assess the readymade and
tool for GMDC to enhance the existing framework? customizable tools available in the market. Basis such

assessment, the Service provider shall advice GMDC for purchase
of best tool suitable for GMDC. The procurement of the tool is
not in the scope of the Service Provider.

7 | Section-2.1 In reference to risks identified during Phase-l of | Like the name suggests, Key Risk Indicators (KRIs) to be identified
engagement, does the bidder need to develop KRls for all | for all the key risks. The key risks at the end of Phase | can be
risk identified or prioritized risks shortlisted at the end of | discussed with GMDC management and shortlisted.

Phase-1?

8 | Section-2.1 Does the bidder need to prepare Business Continuity Plan | The repetition error stands corrected. The successful bidder shall

(BCP) at the end of both Module-I and Il of Phase-II? be required to prepare Business Continuity plan at the end of
Module — Il of Phase — .

9 | Section-2.1 In reference to Module-1l of Phase-Il, will the risk registers | Yes, the risk registers may first be prepared for sample operating
be prepared for sample operating units and function, and | units and functions and subsequently, post their approval from
rolled-out for other units post discussion and approval | GMDC, the consultant shall prepare the same along similar lines
from GMDC management? for other operating units and functions.

10 | Section-3.1 In accordance to bid submission timelines as per RFP, | The timeline for submission of the bids stands extended. Kindly

looking at the size of work and time involved in creating a

refer Annexure 2 for more details.
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SI.

No. Clause No. Pre-Bid queries/ Clarification required Response / Addendum / Corrigendum if any
proposal, is there a possibility of timeline extension for
final submission by 2 weeks?

11 | Section-5.2 Per the requirement criteria of team Leader, just wanted | The minimum educational qualification requirement criteria for
to check if the Chartered Accountant with similar the team leader stands amended as below.
experience work?

“B.E/B. Tech & postgraduate in Management from a reputed B
school OR Chartered Accountant”

12 | General Does GMDC currently have a designated Chief Risk | GMDC currently has a Risk Management Committee and basic
Officer? Are there existing policies (Risk Management, | level Risk Management Policy.

BCP) and risk registers at GMDC?

13 | General Need to understand the organization structure of the | The Bidders can refer to the GMDC website for the details of
company including - Business and Functional Units to | existing organization structure for functional and operating units.
accordingly estimate relevant stakeholders, no. of | Other details can be referred to in the Answer to Pre Bid query
interviews and context of discussions. No 23.

14 | Section II: Terms of | Flexibility within individual milestone timelines. Is it | Generally, GMDC does not prefer such practices. However, any
Reference / Scope of | possible to spill-over timelines onto the next milestone, | such changes beyond the control of both parties shall be
Work ensuring overall timelines for Milestone 1 and Milestone | discussed on case-to-case basis.

2 are met?
3 Timeline and
Milestone
15 | Section II: Terms of | _. . . . Overall objective is comprehensive coverage of all risks at
Risk Registers — How many risk registers to be prepared; . . ) .
Reference / Scope of o . . enterprise level, functional level and operating unit level. The
Whether individual and separate risk registers are . . . . . .
Work, 1.2, B, f. (Page ) . . Service Provider shall prepare all risk registers according to this
11) regulred to be prepared for every business or functional objective.
units or both?
16 | Section IlI: Terms of | Expectations and Parameters relating to Board Reporting | The entire deck for the Board Reporting is to be prepared and

Reference / Scope of
Work, 1.2, B, j. (Page
12)

(Monitoring & Implementation) - Whether overall
involvement of review team will be restricted to only data
provisioning for the presentation or entire deck is to be
prepared and presented by service provider? Also, format

presented by the service provider. The format and template for
the same shall also be prepared by the service provider under the
guidance of the competent authority.
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SI.

No.

Clause No.

Pre-Bid queries/ Clarification required

Response / Addendum / Corrigendum if any

and template relating to the same is to be defined by the
entity or service provider.

17

Section Il: Terms of
Reference / Scope of
Work, 1.3, 4. (Page
13)

Risk Sense Tool —is this a tool already available with
GMDC or it is expected that a tool be deployed by the
service provider? Is this a proprietary tool already in use
y GMDC?

Please refer to Answer to Pre-Bid Query No. 5 and 6.

18

Section Il: Terms of
Reference / Scope of
Work, 1.2, C, (Page
12)

Training Sessions - Whether multiple trainings are
required to be conducted for respective business or
functional units? Details relating to no. of trainings to be
conducted as part of the risk workshop.

The Service Provider shall prepare the training plan for Senior
Management, risk owners and risk champions in consultation
with GMDC. Such training program shall be targeted towards
Senior management as well as at functional and operating unit
level risk owners and champions.

GMDC expect the Service Provider to conduct such training at the
end of Phase 2 once. Thereafter it can be conducted on quarterly
basis. However, the training frequency can also be increased if
need for such additional trainings arises.

19

Section Il: Terms of
Reference / Scope of
Work, 1.3 (Page 12)

Implementation and Monitoring: What shall be the scope
for implementation and monitoring milestone. Is it
restricted to only prioritized risks, or all the risks reported
in respective risk registers?

The detailed scope of the Work for the “Phase Il —
Implementation, Monitoring and Support” is specified in clause
1.3 of Section Il of the RFP.

20

Section Il: Terms of
Reference / Scope of
Work, 1.3 (Page 12)

Implementation and Monitoring: Scope suggests change
in the risk rating based on new information available -
Whether such changes shall be based on only our research
& analysis or new voting / prioritization is required to be
conducted? If yes, what shall be the frequency of the
same?

Such changes shall be based on the research of the service
provider based on Good Industry Practice as well as the inputs
given by GMDC. The Service Provider shall be required to update
such risk ratings on continuous basis as and when required during
the implementation phase.

21

Section 11K
Instruction to
Bidders, cl. 2.5 (Page
19)

Waiver: Requesting waiver relating below mentioned
terms and conditions as per RFP

RFP conditions remain unchanged.
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SI.

No Clause No. Pre-Bid queries/ Clarification required Response / Addendum / Corrigendum if any
a. Earnest Money Deposit of INR 10 lacs
b. Performance Bank Guarantee
c. Liquidated damages (LD) at 0.1% per day
(Maximum 10%)
22 | Section lll: | We would urge to extend the last date of submission to | The Bid submission date stands extended. Please refer Annexure-
Instruction to | July 26, please. 2 of this document.
Bidders, cl. 1.6 (Page
17)
23 | Section II: Terms of | Clarifications requests from Business Continuity Planning | All such details shall be shared with the selected service provider.

Reference / Scope of
Work, 1.2, B, f. (Page
10)

(BCP) perspective:

i.) Kindly share the locations details and type (E.g. Head
office, Plant, Warehouse, Regional Office etc.) along
with count of locations to be covered as a part of the
BCM engagement - Location Count, details

ii.) Type of Location:"

iii.) Kindly share the list of in scope departments across

the above locations which needs to be covered as part

of the engagement?

Are there any subsidiaries which needs to be covered

as a part of this Engagement?

v.) Kindly share the overall organization structure along

with departments (you may skip the names but the

departments / sub department is important)

We understand as part of physical and environmental

review, site visit is required. Request your

confirmation.

vii.) Please confirm if the organization already has BCM
implemented or if any documentation with respect to

iv.)

vi.)

For Sr. No i) , ii) and iii) , the location details are as follows.

e GMDC'’s head office is situated at Ahmedabad. GMDC also
has regional office at Bhubaneswar, Site offices at Angul and
Sundergarh.

e GMDC has existing five operational lignite mining projects
at Rajpardi, Tadakeshwar, Bhavnagar, Umarsar and Mata no
Madh.

e GMDC is in advance stage to operationalize six new lignite
mining projects situated at EFG-Valia, Damlai, Ghala,
Lakhpat, Panandhro extension, Bharkhandam in Gujarat
state.

e GMDC has also allotted Coal blocks at Baitrani West,
Buraphar and Kudanali Lubri in Odisha state.

e GMDC has also Metal mine lease at Ambaji, Gujarat.
However, it is yet to become operational.

e GMDC also has Fluorspar mining project and beneficiation
plant at Kadipani. GMDC also has bauxite mines at Gadhsisa
and Bhatia in Gujarat.

Page 5 of 15



SI.

No.

Clause No.

Pre-Bid queries/ Clarification required

Response / Addendum / Corrigendum if any

BCM is already available? If available, please provide
details

viii.) Please confirm that is GMDC looking for certification
of 1ISO 22301:2019. If yes, what are the expected
dates ?

ix.) Please confirm is the BCP Plan testing is part of
existing scope? if yes please provide details

X.) Please confirm that does training on BCP Plan &
Framework is part of scope?, if yes, please provide the
requirement/ expected team to be covered in training

xi.) Please confirm does the review of the existing IT-DR
will be covered in the existing scope, if yes, please
share the name / count of applications for which IT-
DR Review is required?

e GMDC is also operating 250 MW Akrimota Thermal Power
Plant in Kutch.

e GMDC also has 5 MW Solar power project at Panandhro
and 200.9 MW wind power project in different locations in
Gujarat.

iv). Presently GMDC does not have any subsidiaries.
v). Please refer to answer to Pre bid query no 13.
vi). Yes.
vii). Presently BCM is not implemented.
viii). No such existing plan
ix). The BCP plan will require defining process/ actions required
to mitigate disruption and putting in place contingency plans
including standard practices/ SOPs. Testing is not in the scope of
the Service Provider.
X). Yes. Please refer to answer to pre bid query no 18 for the
details.
xi). Presently, GMDC is in the process of migrating its Oracle EBS
ERP from on premise Servers to Oracle Cloud. There is also a
provision for cloud DR. Along with ERP, it has following third party
applications which shall also be migrated to Cloud.

e Dispatch System

e Customer Portal

e Attendance System

e Dynamic Allocation portal

e Third party APIs consumed - GST, e-Invoice, e-way bills,

CGM ILMS
e Provident Fund (PF)
e APAR for Performance Appraisal

It is to be noted GMDC has deployed its agencies/ vendors for
undertaking above tasks. The Service provider shall need to
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SI.

No. Clause No. Pre-Bid queries/ Clarification required Response / Addendum / Corrigendum if any
assess the steps being taken by GMDC from the risk perspective
and provide its suggestions.
24 | Schedule of Bidding, | The Pre-bid meeting will be held on 03rd July 2024 and the | The Bid submission date stands extended. Please refer Annexure-
Page- 16 responses may be published a few days after that. 2 of this document.
Therefore, we request you to kindly extend the bid
submission due date by three (3) weeks from the date of
issuance of pre-bid response/ corrigendum. This will allow
us adequate time to deliver a quality proposal and also
help to obtain the necessary internal approvals based on
your pre-bid responses.
25 | Clause 9, Conflict of | It is requested that final value estimated for all such | Please refer the clause 3.3.3 of Section V of the RFP for the
Interest, Page 39 compensation and damages shall be limited to contract | limitation of Liability post the signing of the Contract.
value or less, least would be applicable.
26 | Section V, Contract | It is to clarify that we shall be responsible only for acts | Yes. Your understanding is correct
Terms and | carried out by us and that also within the scope of work
Conditions, Clause | for consultancy. Deloitte shall not be responsible nor
3.1, Obligation of | represent the client for any acts that is not responsible to
Service Provider | us or our scope nor any claims be levied against us. Please
General, Page 53 let us know whether your understanding is correct.
27 | Section V, Contract | The confidentiality obligations shall survive the | RFP Conditions remain unchanged.

Terms and
Conditions, Clause
3.2.3,
Confidentiality,
Page 49

termination of this Contract / completion of services for a
period of one (1) year"

We request you to insert a clause
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SI.

No.

Clause No.

Pre-Bid queries/ Clarification required

Response / Addendum / Corrigendum if any

"The Client shall use the advice, opinions, reports or other
work product of the service provider solely for the
purposes specified in the TOR / Scope of work and, in
particular, shall not, without the prior written consent of
the service provider, use any advice, opinion, report or
other work product of service provider in connection with
business decisions of any third party or for advertisement
purposes”. This is ensuring mutual confidentiality
between parties.

28

Qualification Table,
Team Leader, Page
28 of 86

We request you to please add CA in minimum educational
gualification and Mining assignments in minimum
gualification experience.

Experience of mining will enable the team to analyze the
operational risks also.

Please refer Answer to Pre Bid query No 11.

29

Qualification Table,
Project Manager,
Page 28 of 86

We request you to add Mining with ERM domain in the
experience of Project Manager.

Please refer to the RFP provision specified in page no 28. RFP
already specified the Project Manager should have experience in
ERM domain as well as experience on at least two mining

assignments. Therefore, RFP conditions prevail.
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SI.

No. Clause No. Pre-Bid queries/ Clarification required Response / Addendum / Corrigendum if any
30 | Modulel, Page-10 |i.) Is there any BCM policy or procedure defined at the | i) Presently, there is no policy on Business Continuity Plan
enterprise level? If it is not defined, does the scope defined. It is under the scope of the Service Provider as per
include formulation of the same? the Section Il of the RFP.
ii.) Please confirm whether any Business Impact Analysis | ii) It shall be under the scope of the Service Provider.
or Risk Assessment has been performed to define the | iii) a). Please refer to answer to Pre bid query no . 23
BCP? b).As per the a) above.
iii.) Please provide the following details for Business c).All functional and operating units to be considered within
Continuity Management Systems (‘BCMS’) scope — the scope.
a) How many physical locations across mines, power
plants are to be considered in the scope of BCM
b) How many corporate & regional offices to be
considered in scope?
c¢) How many departments to be considered within
scope (IT, Operations, Marketing, Accounts, HR
etc.)?
31 | Module ll, Page - 11 | Please clarify if the KRIs need to be identified for all the | The KRIs shall have to be identified for all the risks which have
identified risks or will it be limited to only the key risks? been identified.
32 |Phase - | ERM | 1. Could you provide detailed information on the current | 1. Please refer to answer to Pre-Bid query no 12
Maturity ERM framework and practices in place? 2. The Service Provider shall need to take cognizance of the
Assessment Good Industry Practices followed by peers in the mining

2. What specific industry standards and assessment
methodologies should we use for the maturity
assessment?

3. Are there any particular areas or parameters you want
us to focus on during the assessment?

industry.

3. The Service Provider shall need to perform the scope of work
specified in Section Il of RFP.

4. Yes. Please refer clause 1.1 d) of the Section Il of the RFP.

5. The same shall be shared with the successful bidder upon
being selected.
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SI.

No. Clause No. Pre-Bid queries/ Clarification required Response / Addendum / Corrigendum if any
4. Do you have a preference for benchmarking against
specific leading ERM frameworks such as COSO or ISO
31000:2018?
5. Can you share any previous assessments or reports that
could help in understanding the existing ERM framework
better?

33 | Phase—IlModulel—- | ¢ What are the key drivers and challenges for the | Please refer to answers to Pre-Bid query no 12. Please note that
Develop ERM Policy organization that we should consider while developing | all such aspects shall be shared with the Selected Bidder during
and Framework the ERM policy? the stakeholder holder discussions/ deliberation with GMDC.

e Can you provide insights into the current governance
structure related to risk management?

e Are there specific roles and responsibilities you want
to be included in the new governance structure?

e What specific risks should be covered in the ERM
Policy and Framework document, especially in relation
to ESG and cyber security?

e Are there any existing documents or charters that we
should reference while developing the Risk
Management Committee (RMC) charter?

34 | Phase — Il Module Il | i.) What tools or methods do you currently use for |i.) Presently, GMDC has not deployed any specific tool for

— Risk Identification,
Assessment,
Prioritization,
Mitigation
Measures

and

monitoring external and emerging risks?

ii.) Can you provide access to key stakeholders for
interviews and data collection to identify internal and
external risks?

iii.) Are there any specific criteria or scales you prefer for
gualitative and quantitative risk assessments?

iv.) Can you share previous risk assessments or risk
registers to aid in our analysis and development of
new registers?

identifying and monitoring external and emerging risks.

ii.) GMDC shall provide all support to enable stakeholder
consultations.

iii.) No.

iv.) To be discussed and deliberated with selected Service
Provider.

v.) Please refer response provided in sr. no iv).
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SI.

No. Clause No. Pre-Bid queries/ Clarification required Response / Addendum / Corrigendum if any
v.) What is the existing process for prioritizing risks, and | vi.) The Selected Service Provider shall need to perform Scope of
are there any improvements you would like to see? Work pertaining to Business Continuity Plan as specified in
vi.) Are there any particular elements you want to be Section Il (page no 12) of RFP.
included in the Business Continuity Plan? vii.)Please refer the response provided in sr. no iv).
vii.)Can you provide details on the preferred format and | viii.) Presently safety risk is updated on quarterly basis
structure for the workshops with senior leadership? whereas other risks are updated on annual basis.
viii.) How frequently do you update risk registers and | ix.) Presently it is not in place.
mitigation plans? Are there any specific formats you | x.) Please refer response provided in sr no iv).
use?
ix.) What criteria do you use to determine Key Risk
Indicators (KRIs), and are there any existing KRIs we
should consider?
X.) How do you currently report key risks to the
Board/RMC, and are there any improvements you
would like in this process?

35 | Phase — Il Module Ill | 1. What are the specific training needs for senior | 1. The Service Provider shall be expected to conduct the training
— Training and | management, risk owners, and risk champions? sessions on ERM concepts & Framework and deliverable of
Capability Module 1 and Module 2 as specified in RFP (i.e Risk Register,
Development 2. Are there any existing training materials or resources Key Risks Indicators and Business continuity Plan) during the

that we should incorporate into the new training sessions? implementation period. Please refer to answer to pre bid
query no. 18.
2. Presently, there is no Training material is available. The
Service Provider shall need to develop the training material.
36 | Phase 11 — | 1. Can you provide details on the current process for | All such aspects shall be discussed and deliberated with the

Implementation and
Support

updating key risks, including risk statements, contributing
factors, risk scores, and mitigation measures?

Selected Bidder during the stakeholder holder discussions/
deliberations.
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SI.

No.

Clause No.

Pre-Bid queries/ Clarification required

Response / Addendum / Corrigendum if any

2. How often do you review the implementation status of
proposed mitigation plans, and what format do you use
for these reviews?

3. What process do you follow to assess the performance
of KRls, and how often are these assessments conducted?

4. Can you provide access to the Risk Sensing Tool or any
other tools you use for monitoring emerging risks?

5. What are the key elements you include in RMC/Board
presentations, and are there any specific formats you
prefer?

6. How frequently do you publish updates to key risks and
mitigation plans, and what is the preferred format for
these updates?

7. Can you provide details on the current process for
continuous monitoring of risk categories and downgrading
risks?

8. Are there any specific challenges or roadblocks you
have encountered in the implementation of risk
mitigation plans that we should be aware of?

9. What criteria do you use to evaluate the effectiveness
of implemented mitigation measures, and how frequently
are these evaluations conducted?

Please refer to Answer to Pre-Bid Query No. 5 and 6 for the Risk
sensing tool.
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SI.

No. Clause No. Pre-Bid queries/ Clarification required Response / Addendum / Corrigendum if any
10. How do you integrate ERM updates and mitigation
plans into the company’s Annual Report, and what format
do you prefer for this content?
37 | Section 3, Clause 1.5 | Please confirm whether MSMEs will be excused from | Following clause stands inserted in clause 1.5 and 2.5.
(a): RFP Fee paying the RFP Document / Tender fee
38 | Section 3, Clause 2.5 | Please confirm whether MSMEs will be excused from | “Bidders holding and sharing valid Certificate issued under the
(a): EMD depositing the EMD/ Bid Security. We can submit a Bid | MSME Act, 2006 on the date of submission of Tender are
undertaking in lieu of the same in case required exempted from submission of RFP Fees and EMD/ Bid Security”
39 | Section 3, Clause 5.1 | Keeping in mind the MSME relaxations and the Guidance | GMDC envisages firms with substantial experience in the domain
(b): PQ Criteria notes for selection of consulting services, it is requested | to undertake the work owing to the criticality of the nature of
that the average audited revenue requirement be reduced | work. It is ascertained that firms above a certain size can carry
to Rs. 20 crores (Rs twenty Crores) per annum as Rs. 100 | such an experience. Hence, the tender conditions prevail.
crores will only be met by large organizations
40 | Section 3, Clause | Itisrequested to provide relaxation in prior turnover and | RFP conditions remain unchanged.
5.2: RFP Fee prior experience criteria for MSMEs as per guidelines with
respect to the current criteria laid down. The qualifying
criteria should include both public sector and private
sector clients.
41 Clause 5.2 (C) Marking Criteria for proposed Team Leader and Project | The Marking criteria for the Team Leader and Project Manager

Manager

stands amended and Placed in Annexure-1.
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Annexure 1: Marking Criteria for proposed Project Team (Ammended clause 5.2 ( C))

Position

Marking Criteria as Per RFP

Amended Marking Criteria

Team Leader (TL)

1. No. of years of Exp:

20 to 25 years of experience: 3 marks

25 to 30 years of experience: 4 marks
More than 30 years of experience: 5 marks

2. No. of Relevant Project:
2 projects: 2 marks

>2 projects: 3 marks

Total Marks (1+2): 8 Marks

1. No. of years of Exp:

15 to 18 years of experience: 3 marks

18 to 21 years of experience: 4 marks
More than 21 years of experience: 5 marks

2. No. of Relevant Project:
2 projects: 2 marks

>2 projects: 3 marks

Total Marks (1+2): 8 Marks

Project Manager

1.No. of years of Exp:
20 to 25 years of experience: 2 marks
More than 25 years of experience: 3 marks

2.No. of Relevant Project:
2 projects: 2 marks

>2 projects: 3 marks

Total Marks (1+2): 6 Marks

1. No. of years of Exp:
10 to 15 years of experience: 2 marks
More than 15 years of experience: 3 marks

2.No. of Relevant Project:
2 projects: 2 marks

>2 projects: 3 marks

Total Marks (1+2): 6 Marks
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Annexure 2: Amended clause 1.6 (i.e Schedule of Bidding)

Bid Schedule
SI. No. Event RFP Provision Amended Provision
1 Online Submission of Price The Price Bid is to be submitted online only at

Bid

The Price Bid is to be submitted online only at

designated place on https://gmdctender.nprocure.com
19/07/2024 up-to 15:00 hrs and (i) any submission of]
offline price bid (i.e., physical submission) or (ii)
submission

of price bid along with technical bid will lead to
disqualification.

A copy of instruments or information pertaining to it
may be required to be submitted online at the time of]
submission of Price bid.

Technical Bid is not to be submitted online but, should
be submitted in physical offline at the designated address
by the deadline mentioned.

designated place on https://gmdctender.nprocure.com
29/07/2024 up-to 15:00 hrs and (i) any submission of|
offline price bid (i.e., physical submission) or (ii)
submission of price bid along with technical bid will
lead to disqualification.

A copy of instruments or information pertaining to it
may be required to be submitted online at the time of]
submission of Price bid.

Technical Bid is not to be submitted online but,
should be submitted in physical offline at the
designated address by the deadline mentioned.

2 |Last Date and Time of Submission offThe Technical Bid is to be submitted offline, strictly . o . . .
g . . : .. : . The Technical Bid is to be submitted offline, strictly
Technical Bid, RFP Fees & EMD inlafter the due date for online submission of price bid but . . . .
i after the due date for online submission of price bid
Hard Copy. on or before 19/07/2024 up to 16:00 Hrs. at GMDC
. . } but on or before 29/07/2024 up to 16:00 Hrs. at
office situated at Khanij Bhavan, 132-ft. Ring Road, . . .
. : . GMDC office situated at Khanij Bhavan, 132-ft. Ring
Gujarat University Ground, Vastrapur, Ahmedabad- . : :
380052, by Speed Post /RPAD /Hand delivery /Courier| 02> = Gwarat University Ground, Vastrapur,
. > 0Y 5P i Sry A Ahmedabad- 380052, by Speed Post /RPAD /Hand
in sealed cover duly super scribed as mentioned in the|, .. . )
delivery /Courier in sealed cover duly super scribed
RFP. . .
as mentioned in the RFP.
3 |Opening of Technical Bid

On 19/07/2024 at 16:30 hrs. at GMDC office.

On 29/07/2024 at 16:30 hrs at GMDC office.
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