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Request for Proposal 

Setting up Lignite Beneficiation Plant on Turnkey basis at GMDC’s Mata No Madh 
Lignite Project 

RfP No: GMDC/Power/Lignite/49/2022-23 

 
Answer to Pre-Bid Queries and  

Corrigendum Document  
 

 

Gujarat Mineral Development Corporation Limited 
Khanij Bhavan, 132-Ring Road, Gujarat University Ground,  

Vastrapur, Ahmedabad- 380052 

 
April 2023 
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Following Modifications/Clarification made in above mentioned RfP 

M/s Yantriq Systems Pvt. Ltd 

Sr. 
No. 

Clause No Pre- Bid Queries Clarification/ Addendum / Corrigendum  

1.  Section - I Is MSME exempted from submission of EMD? 

Relaxation in terms of submission of EMD shall be 
given to the bidder who is holding valid Certificate 
issued under the MSME Act, 2006 on the date of 
submission of RfP.  

2.  
Section – II 
(2) 

Is MSME exempted from payment of cost of tender? 

Relaxation in terms of submission of RfP Processing 
Fee shall be given to the bidder who is holding valid 
Certificate issued under the MSME Act, 2006 on the 
date of submission of RfP.   

3.  
Section -IV 
(4) 

We participate in government tenders, now they have revised 
security deposit to 3% from 10%, request GMDC to consider 
the acceptance of the same. 

As per the RfP 

4.  
Section -V 
(2) 

Please provide area, perimeter and shape of the proposed 
land for plant before site visit. Possibly GPS location of site. 

Sufficient land will be provided from available land as 
per mines plan. 

5.  
Scope of 
work 3 (o) 

Please clarify ‘organic efficiency’ & define the test 
parameters to determine the same. Also, please explain if 
this will be sole criteria for the acceptance of the Sorting 
equipment 

It is as per standard definition of  
organic efficiency (i.e. ratio of practical (actual) yield 
to theoretical yield) 

6.  
Scope of 
work 3 (g.ii) 

On line moisture and ash analyzers, do you have any 
specification for this? we suppose, you want one for feed 
Lignite and other for the product? do you also need this 
instrument for waste also? Please advise. Kindly note this 
instrument will have significant impact on total project cost 

We do not have specification for online analuzers, 
bidder may decide suitable equipment as per 
requirement. It is not required for waste.  
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Sr. 
No. 

Clause No Pre- Bid Queries Clarification/ Addendum / Corrigendum  

7.  
Scope of 
work 3 (g.i) 

What kind of provision for infrastructure for automatic 
sampling is required, please elaborate further. Do you 
require any automatic online sampler? or just space for such 
system is to be provided by us? 

Bidder has to decide  

8.  

Scope of 
work 3 
(g.iii) 

Provision of necessary equipment for proximate analysis, do 
you need space to accommodate the testing facilities in 
future. 

Bidder has to provide necessary equipments for 
carrying out proximate analysis of lignite and 
measurement of ash, moisture & GCV etc. in the 
laboratory of the beneficiation plant. 

9.  

Scope of 
work 3 
(g.5.a) 

Cost of the independent agency to be used by GMDC for 
quality check, which has to be shared by the plant operator. 
This undefined, so unable to make estimate in offer. Please 
clarify. 

GMDC will appoint an independent agency for quality 
check. The cost paid to independent agency for quality 
check will be shared by GMDC and successful Bidder 
in 50:50 ratios.  

10.  General 
What will be the time for supplying raw Lignite, will the 
same be supplied in day shift or in all shifts? 

In all shifts 

 
M/s SHRI RAMANA INDUSTRIES 

Sr. 
No. 

Pre- Bid Queries Clarification/ Addendum / Corrigendum  

1. 

We are MSME Company, our Technical Consultant is also MSME. As per 
standard norm of Public Sector companies, cost towards purchase of RFP and 
EMD are waived. Kindly confirm whether the same is applicable for this Bid 
also. 

Relaxation in terms of submission of EMD shall be 
given to the bidder who is holding valid Certificate 
issued under the MSME Act, 2006 on the date of 
submission of Tender.  

2. 

As our Coal/Lignite beneficiation Technical partner had financial limitation 
to bid alone, we SHRI RAMANA INDUSTRIES alone would be bidding 
with Technical support of our partner. Necessary agreement in this regard 
between us will be uploaded during submission. 

As per RfP 
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M/s TeQworth Solutions & Services  

Page No Particulars Description  Remark from Teqworth Clarification 

Pg : 26 
(3) 

Scope of Work : 
The Major scope of Work 
covers the following 

The Work consists of Planning, Design & Engineering, 
Selection of necessary equipment and machinery, 
procurement, supply, construction, erection/ installation 
along with all associated civil & structural works; 
testing, commissioning of lignite beneficiation plant 
based on dry beneficiation technology 

Raw coal feeding size & sleeve 
analysis ? 
Raw Coal Feeding arrangement 
by  
Ground truck hopper    or  
Ramp design & construction for 
feeding coal lignite bunker   

ROM size up 
to 1000 mm 

  
Throughput Capacity: 0.3 
MTPA raw Lignite (as 
received basis). 

Zero effluent discharge : 
The Beneficiation Plant shall be built, the Successful 
bidder, who will select the technology, type & design of 
the plant with zero effluent discharge subject to various 
statutory & regulatory provisions, as prevalent in India, 
environmental regulations and safeguards as per norms 
etc. 

20KLD ETP Plant  proposed for 
coal water discharge to green 
belt area  

Bidder has to 
decide 

Addition to deploy Special Domain area Experts : 
 The Bidder shall commit to deploy any special domain 
area experts in mineral for Mineral Beneficiation as 
required for this engagement without any additional 
cost. 

Agreed but any specified qty. 
and  number of experience 
person( if any ) from GMDC  

Biddder has to 
decide 

Pg : 26 
(a) 

a) BENEFICIATION PRODUCTS 
  

  

1 
I. Lignite Process /Product 
Lignite 

Right to change :  
GMDC reserves right to change the target quality 
parameter time to time base on requirement. Based on that 
Payment clause, LD Clause and Penalty clause will be 
revised accordingly.  

System already design for 
current parameter proposed  by 
GMDC , if any change in future 
system need to modified/ 
replaced -Kindly Note 

As per RfP 

3 Slurry  
Successful bidder shall have to comply all statutory norms 
related with slurry. 

Loader and tipper required for 
handling reject ( specified the 
location & distance from  
shifting of reject  if any)  

As per RfP 

Pg : 27 
(b) 

b) SUPPLY OF RAW LIGNITE / LIGNITE 
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1 O & M : Raw Coal  

It is responsibility of successful bidder to reclaim the raw 
lignite from raw lignite stock yard. 
The receiving arrangement of the same for  feeding to 
plant is to be done by Successful bidder along with 
weighbridge at suitable place.  
Calibration of all different types of weighing system used 
in the project shall be carried out by successful bidder as 
per standard norms.  

Please specified the Number of 
location of weighbridge and 
capacity. 
 
Kindly specified /mentioned  

As per RfP 

Pg : 27 
(e) 

e) STORAGE OF BENEFICIATED LIGNITE  
  

  

1 
Stockpile for raw lignite 
5000 T : 

The Successful bidder shall provide covered storage 
facility for beneficiated lignite with suitable reclamation 
arrangement. Stacking, reclaiming and prevention of 
stored beneficiated lignite is  
Successful bidder’s responsibility. The storage capacity 
shall be at least of 5,000 tonne. 

Kindly clarified the type of 
storage of Beneficiation coal ( 
Silo /Bunker /S&R )  

As per RfP 

Pg : 28 
(g) 

g) QUALITY MONITORING CONTROL & RECORDING FOR COMMISSIONING 
AND TRIAL   

  

1 
Automatic Samplers : 
Raw , beneficiated Lignite 
, Reject  

 Facilities for sample collection and adequate number of 
automatic samplers complete with all required accessories 
shall be provided by the successful bidder at all relevant 
points where quality parameters are required to be 
determined for raw lignite received, beneficiated lignite 
and rejects produced from the beneficiation plant.  

Sample point  need to clarified 
from  
Crush/fine / Beneficiation 
/reject coal 

Bidder has to 
decide 

2 

On-line Analysers : Ash , 
Moisture  
 
Raw lignite with bypass 
system 

Besides above, on-line analysers for ash and moisture 
shall be provided on respective conveyors/points of 
beneficiation plant for instantaneous monitoring and 
recording of ash & moisture of raw lignite, beneficiated 
lignite and rejects. This shall also provide a tool to control 
the operation of beneficiation plant within the agreed 
parameters of the outputs.  
If Ash content in raw lignite is less than or equals to 
desired ash content (≤ 17%), Raw lignite shall be 
bypassed from process and delivered directly to 
beneficiated lignite dispatch hopper or beneficiated lignite 
storage yard with weight measurement.  

On-line analysers for Crush and 
beneficiation coal and moisture 
(TM &IM) shall be done in lab 
only  regular basis for raw 
/beneficiation & reject. 
 
(≤ 17%), Raw lignite shall  
be bypassed from process and 
delivered directly to 
beneficiated -Agreed 

As per RfP 
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4 
Testing and Analysis of 
Raw lignite & Products: 

An independent agency will be appointed and paid by 
GMDC for sampling and analysis of both raw lignite and 
products. However, 50% of the charge paid by GMDC to 
the independent agency will be recovered/ adjusted from 
successful bidder from their bills. 

Number of sampling need to be 
clarified by GMDC ?  
Note - should be in scope of 
client. 

As per RfP 

Pg : 29 
(h) 

h) POWER SUPPLY 
  

  

1 
Power Supply during 
Construction: 

 GMDC will provide electric power as required for 
construction of Beneficiation plant at one point within 100 
m from plant premises However, withdrawal of power 
from the available source will be the responsibility of the 
successful bidder.  

Income voltage and rating of 
power supply at plant premises?  

415 V 

2 
Power Supply during 
Operation: 

Successful bidder shall have to tap power from provided at 
one point within 100 m from plant premises. However, 
drawl of power will be responsibility of successful bidder 
with due permission and Power Purchase Agreement 
(PPA) with utility if require any to be carried out by 
Successful bidder. 
Requirement of power during construction & operation 
shall be furnished by bidder.  

Kindly mentioned PPA 
permission ? 

As per RfP 

Pg : 29 
(j) 

j) ENVIRONMENT MANAGEMENT PLAN AND OTHER STATUTORY & 
REGULATORY CLEARANCES   

  

1 
Environmental clearance 
scope : 

Successful bidder has to obtain Environment clearance 
and other statutory clearances under Environment 
Protection Act 1986, Air (prevention & control of 
pollution) Act 1981, Water  
(prevention & control of pollution) Act 1974, other 
environment acts including their amendments and rules:  

Time duration for EC 
permission not clear which 
impact the completion  project 
duration(09 Month )  and there 
will lot of documentation 
required like  EIA report /DPR 
report /CSR budget/ Costing of 
sheet /Public hearing /local 
liaising - Need to client scope 
successful bidder will assist for 
the same  

As per RfP 
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2 
All other Clearance Scope 
: 

Obtaining all necessary statutory/ regulatory and other 
clearances etc. prevalent in the country including 
Environment Clearance and Forest Clearance shall be the 
responsibility of successful bidder. 
 GMDC will give necessary assistance/ support to the 
successful bidder to the extent possible. Compliance of 
EC regulations and other statutory & regulatory clearances 
during the entire period of contract or extension. 

Need to be clarified /Client 
scope  

As per RfP 

3 
Periodic Submission of 
Environmental Clearance 

Periodic submission of compliances of environmental 
clearances and returns under water cess act will also be the 
responsibility of successful bidder 

Need to be clarified periodical 
submission of compliance 
which will be in Monthly 
/Qtr./Six/Year compliance. 

As per the 
norms 

 Pg : 30 
(b) 

Compliance of 
environmental laws and 
rules: 

Prospective bidders shall also elaborate slurry handling/ 
treatment section, if any, in detail in the Technical part of 
their offers. 

Slurry will be NIL on dry 
beneficiation plant if any we 
will proposed Slurry tank at 
premises and trement will be 
done with lime stone to 
maintain PH and slurry shifting 
agreement will be proposed 
with briquettes manufacture in 
future. 

Dry 
beneficiation 
plant is to be 
selected 

Pg : 30 
(K) 

k) PRODUCT SIZE 
  

  

  

There is no product size limit, however successful bidder has to install the crushing / 
sizing  
equipment's as per process requirement. 

Need to clarified from GMDC  
and ROM need to crush at 
curtain size which will feed to 
dry separation unit and final O/P 
of beneficiation will be 0 to -
50MM 

Bidder has to 
decide 

 Pg : 30 
, 31 (n) 

n) LAND 
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As the site proposed for 0.3 MTPA Beneficiation plant, GMDC shall provide land for 
setting up of Beneficiation plant on no charge basis. 
GMDC shall pay all taxes and impositions, as applicable in respect of the said land and 
buildings including the enhancement of rates and taxes payable either to Panchayat/ 
Municipality/ Government. 
The Successful bidder shall be responsible for surveying, soil testing, levelling and 
grading of sites and all pre-constructional development work. 

Approx 20- 25 acre land 
required for the  project and 
Kindly mentioned NGL /FGL at 
current site for area grading 
work. 
 
Agreed   

As per RfP 

 Pg : 32 
( Q ) 

q) REALISATION OF CHARGES FOR WATER, POWER GIVEN BY GMDC 
  

  

2 Rate of Power  

Normal demand charge: At the rate of actual payment of 
GMDC to PGVCL for the month For supply of Power: At 
the rate of actual payment of GMDC to PGVCL for the 
month 
The charges for water and power will be realised on 
monthly basis.  

Power charges /Rate/traffic ? As per RfP 

 Pg : 33 
( R ) 

r) Other scope of works 
  

  

 Pg : 33 
( v ) 

The Successful bidder shall have to follow Mines Act 1952, MMR1961, Mines 
Rules1955, Mine vocational training rule 1966, Mine Creche rule 1966, DGMS 
circulars issued from time to time, Explosive rule 2008, Ammonium Nitrate rule 2012, 
MCR 1960 and MCDR 1988, MCDR 2015, Environment Protection Act, Contract 
Labour (R&A) Act, Minimum Wages Act, P.F. Act and related Labour laws, applicable 
and maintain registers, records etc. in prescribed format, under the laws.  

Agreed /Support to be required 
from GMDC  

As per RfP 

 Pg : 33 
( 4 ) 

Documents & Drawings to be submitted 
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a. General layout plan.  
b. System drawings of the plant including overall pay-out, plot plan, single line 
diagram, process flow diagram.  
c. Sample GA drawing of conveyor system indicating plan, elevation, belt profile with 
idler location & switches, foundation plan.  
d. System drawings of other associated systems like dust suppression, fire fighting & 
plant cleaning, power supply, illumination, control, communication etc.  
e. Broad Pollution control measures for the selected technology  
f. List of major equipment.  
g. PERT Chart of construction activities for the period of construction.  
h. Operation and maintenance manual.  
i. Any other documents and drawing necessary for the plant.  
j. Manpower planning. 
k. The Successful bidder shall submit soft copies also 

Kindly clear document and 
drawing submit during bidding 
of project  / after successful of 
bidder 

After 
successful of 
bidder 

 Pg : 34 
( 5 ) 

DURATION AND QUANTITY OF WORK: 
  

  

  

a) 
CONSTRUCTION 
PERIOD OF THE 
PROJECT 

The Lignite Beneficiation plant Planning, Design & Engineering, 
Selection of necessary equipment and machinery, procurement, 
supply, construction, erection/ installation along with all 
associated civil & structural works, commissioning and successful 
testing, of Lignite Beneficiation plant shall be completed within 9 
month from acceptance of LOI OR from the mutual agreed date 
OR from handing over the Lignite beneficiation plant Land to the 
successful bidder by GMDC and whichever is later.  

Kindly clear the duration 
include/ excluding of  EC 
permission. 
 
Project duration must be 12 
month due to climate condition 
like two month of raining 
session work will hamper. 

As per RfP 

 Pg : 36 
( 11 ) 

QUALITY MONITORING CONTROL & RECORDING FOR COMPREHENSIVE 
O&M   

  

a 

Facilities for sample collection and adequate number of automatic samplers complete 
with all required accessories shall be provided by the successful bidder at all relevant 
points where quality parameters are required to be determined for raw lignite received, 
beneficiated lignite and rejects produced from the beneficiation plant. The provision of 
required infrastructure for sampling and testing as per BIS norms will be the 
responsibility of the successful bidder. 

Excluding BIS norm /Any 
specified Sampling 
methodology from GMDC  for 
coal sampling ? 

As per RfP 
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 Pg : 36 
( b , d ) 

Sizing & 
Screening  

If Ash content in raw lignite is less than or equals to desired ash 
content (≤ 17%), Raw lignite shall be bypassed from process and 
delivered directly to beneficiated lignite dispatch hopper or 
beneficiated lignite storage yard with weight measurement and 
sizing and screening up to 150 mm. For that Process bypass 
system shall be designed by successful bidder. 5% of process 
charge shall be paid to successful bidder for bypassed raw lignite 
quantity.  

Kindly specified the 
requirement from GMDC ?  
After crushing or before? Please 
provide ROM Size 

As per RfP 

4 
Calculation of 
Charges  

The total beneficiation charges payable in a billing period shall be 
calculated by multiplying the quantity of raw lignite on dry basis 
with agreed beneficiation charges. 

Billing on raw coal Qy/ 
beneficiation coal Qty?  

As per RfP 

5 Charges payable  

For payment of bypassed raw lignite charges payable in a billing 
period shall be calculated by multiplying the quantity of raw 
lignite bypassed with 5% of agreed beneficiation charges.  

Kindly specified /clear the 5% 
beneficiation charges from by 
pass ? 

As per RfP 

* 

In case ash content in the beneficiated lignite is found to be more than 17%, the penalty 
will be imposed as follows:  
 
Penalty will be imposed @ Rs. 0.50 per tonne for every 0.1% increase in ash% above 
17% in  
beneficiated lignite. 

No penalty in moisture above 
30%  kindly specified from 
GMDC  

As per RfP 

B Penalty for not meeting in Organic Efficiency      

* 

The Organic Efficiency (OE) is not less than 95% OE below 95% shall not be 
acceptable. In case, OE is less than the 95% during operation, the penalty for lower OE 
shall be worked out and it will be equivalent to double the price of loss of beneficiated 
lignite on this account. Any decrease in organic efficiency below the fraction of 0.05% 
shall be ignored whereas variation in organic efficiency for 0.05% and above will be 
treated as 0.1%. 

Kindly specified the organic eff 
. Monitoring /method. 
organic efficiency below the 
fraction of 0.05%- Agreed  
Organic eff  above will be 
treated as 0.1%.-Penalty clause. 

As per RfP 

Pg 42 
(d)  

d) Maximum applicable Penalty: 
  

  

  
The upper ceiling limit for total penalty shall be maximum 25% of the total Contract 
Value of O & M.  Should be not more than 10% of 

total contract value. 
As per RfP 

 

GM (Power & Purchase) 


