

CORRIGENDUM – 3

(DATE – 08-07-2015)

TENDER No. – GMDC/BX/GS/01/2015

Tender for Mining, Grading and Stacking of various grades of Bauxite at Gadhsisa
Group of Mines, Gadhsisa, Dist. Kutch

1. **Clause No. 13 (b) LIQUIDATED DAMAGES(L.D.) - of Special Terms and Conditions:**

Original clause :

- (b) The Liquidated damages shall be leviable after end of every month on the shortfall in the quantity of bauxite having a >52% Al₂O₃ and 40-51.99% Al₂O₃ specified in respect of that month, counted from the date of commencement of work till the relevant RA Bill period, at the following rates :

| Cumulative Shortfall till the Running Account Bill Period | Rate for Liquidated damages for shortfall quantity |
|--|---|
| Up to 5% of the prescribed cumulative quantity | 2% of the contract rate per MT |
| More than 5% up to 15% of the prescribed cumulative quantity | 5% of the contract rate per MT |
| More than 15% of the prescribed cumulative quantity | 10% of the contract rate per MT |

Modified Clause :

- (b) The Liquidated damages shall be leviable after end of every month on the shortfall in the quantity of bauxite having 40-51.99% Al₂O₃ specified in respect of that month, counted from the date of commencement of work till the relevant RA Bill period, at the following rates :

| Cumulative Shortfall till the Running Account Bill Period | Rate for Liquidated damages for shortfall quantity |
|--|---|
| Up to 5% of the prescribed cumulative quantity | 2% of the contract rate per MT |
| More than 5% up to 15% of the prescribed cumulative quantity | 5% of the contract rate per MT |
| More than 15% of the prescribed cumulative quantity | 10% of the contract rate per MT |

2. **Clause No. 13 LIQUIDATED DAMAGES(L.D.) - of Special Terms and Conditions:**

New Clause added as b1:

- (b1) “The Liquidated damages shall **be imposed** at the rate of Rs.100/- Per Metric Tonne on the shortfall in the quantity of bauxite having >52% Al₂O₃ as stipulated in respect of each month calculated from the date of commencement of work till the relevant RA Bill period. However shortfall in the stipulated quantity shall be calculated on cumulative target basis at the end of each month and Liquidated damages shall be adjusted accordingly.”