

## CORRIGENDUM - 1

### TENDER NO : TRANS – 1/15-16 – TENDER FOR TRANSPORTATION OF LIGNITE FROM MATA-NO-MADH AND UMARSAR MINES AND LIEMSTONE FROM PANANDHRO LIGNITE MINES TO ATPS AND KLTPS AND ASH TRANSPORTATION FROM ATPS TO MATA-NO-MADH, UMARSAR AND PANANDHRO MINES

Based on the discussion in the pre-bid meeting and representations from various prospective bidders, issuance of corrigendum in this regard is necessary and following changes have been made in the tender terms.

Sr. No	Clause & Page No.	Earlier clause	Amended clause
1	Additional clause	Appearance of word “GMDC” in the tender	To be read as GMDC/GSECL
2	Page 3	Last date of on line submission of technical and price bid - 27/01/2016 at 15.00 Hrs..	Last date of on line submission of technical and price bid - <b>03/02/2016 at 15.00 Hrs.</b>
3	Page 3	Submission of Tender Fee, EMD and supporting doc. For Technical bid - 27/01/2016 at 15.00 Hrs.	Submission of Tender Fee, EMD and supporting doc. For Technical bid - <b>03/02/2016 at 15.00 Hrs.</b>
4	Page 3	Date and time for online opening and viewing of Technical bid - 27/01/2016 at 16.00 Hrs.	Date and time for online opening and viewing of Technical bid - <b>03/02/2016 at 16.00 Hrs.</b>
5	3 D page 6	Payment for the quantity transported will be made to the contractor based on the actual quantity being weighed at GMDC’s weighbridge at the time of dispatch from the mines.	This Sentence is deleted.
6	4 page 9	Transportation quantity of lignite, limestone and ash per annum as mentioned in the table.	Quantity mentioned is indicative per annum and it may vary $\pm 20$ % depends upon the operation of both the power plants.
7	4 page 9	No mention of lignite quantity for transportation from Umarsar mines to KLTPS in the table.	As per current plan, transportation of lignite from Umarsar to KLTPS will be NIL. However, bidders are requested to quote the rate for Umarsar mine. In case it is necessary to transport from Umarsar mines to KLTPS, the same can be done.

8	4 page 9	Limestone price not to be considered for evaluation purpose in the table.	Quantity of limestone to be transported is negligible, the same has not been considered for evaluation purpose. However bidder has to quote the rate for the same. The rate quoted by the bidder should be reasonable.
9	6 page 10	The contractor will have to start the work within 10 (ten) days from the date of acceptance of the Letter of Intent or letter issued by GMDC to start the work whichever is later, by deploying adequate nos. of Dumpers required to carry out the work.	The successful bidder will have to start the work within 3 weeks (Three) including Sunday and holidays from the date of acceptance of the Letter of Intent or letter issued by GMDC to start the work whichever is later, by deploying adequate nos. of Dumpers required to carry out the work.
10	7 page 10	Contract Agreement	Successful bidder will have to enter into separate agreement with GMDC for ATPS as well as GSECL for KLTPS. The format of GSECL is attached herewith.
11	3 (a) page 15	The period of the contract will be 5 year (60 months) from the date of commencement of the work. The likely quantity of lignite and limestone to be transported by the Contractor is 26 Lac MT per year and approx. 15,000 MT per year respectively and can be enhanced to 35 lac MT per year and 20,000 MT per year depending upon the requirement by both the power plants.	The period of the contract will be 5 year (60 months) from the date of commencement of the work. The likely quantity of lignite to be transported for KLTPS and ATPS per annum is 19 and 11 lac MT respectively and the limestone for KLTPS and ATPS is 16,000 and 8,500 MT respectively by the successful bidder. The total quantity can be enhanced to 35 lac MT per annum for lignite and 40,000 MT per annum for limestone depending upon the requirement by both the power plants.
12	Addition of clause (e) page 15 in the scope of work		Selected bidder has to deploy Dozer and tanker round the clock at KLTPS lignite stack yard for leveling, compaction and spraying of water as per GSECL requirement.
13	4 (a) page 16	Variation in measurement of the quantity of lignite and limestone at the Mine site as well as at power plant sites weighbridges should not be	Variation of quantity of lignite and limestone at the Mine site and received at the power plants should not be more than 0.20 %. The total quantity shall be computed every

		<p>more than 0.23 %. The total quantity shall be computed every month. If the difference in the measurement between mine site and power plant site is more than 0.23 %, the contractor will be paid for the lower quantity being measured and the amount of the differential quantity of lignite and limestone above 0.23 %, will be recovered from the contractor's RA bill for that month as per prevailing rate of lignite and limestone of GMDC</p>	<p>month. If the difference in the quantity between mine site and power plant site is more than 0.20 %, the contractor will be paid for the lower quantity being measured and the amount of the differential quantity of lignite and limestone above 0.20 %, will be recovered from the contractor's RA bill for that month as per prevailing rate of lignite and limestone of GMDC</p>
14	4 (c) page 17	<p>Rate quoted by the contractor will be inclusive of all taxes and duties as applicable from time to time except service tax. If service tax is applicable, the same shall be reimbursed to the contractor on actual being submitted / remitted to the concerned department against submission of proof clearly mentioning the name of work and respective RA Bill</p>	<p>Rate quoted by the contractor will be inclusive of all taxes and duties as applicable from time to time except service tax. Service Tax will be paid/adjusted/reimbursed to the Contractor as per prevailing rates and applicable rules from time to time as per Service Tax Act to the extent directly related to the services rendered by the party under the said contract subject to production of documentary proof and party will mention the service tax amount separately in the invoice/bill after considering the abatement, if any.</p> <p>Proof of deposition/adjustment of service tax should be provided within four months from the date of RA Bill in respect of related work. In case of non-submission/delay in submission of the proof of deposition/adjustment of service tax, GMDC has right to reject the claim as per statutory provision applicable from time to time.</p>
15	5 (b) page 17	<p>For the above purposes the landed diesel price at the nearest outlet as on the date of opening of the technical bid of this tender will be</p>	<p>For the above purposes the landed diesel price at Mata-no-madh, Umarsar and Panandhro mines of GMDC as on the date of opening of the technical bid of this tender will be</p>

		taken as base price and will be frozen for the entire currency of the contract	taken as base price and will be frozen for the entire currency of the contract
16	Page 20	An adhoc payment @ 80% of the net payable amount arrived after considering these deduction, will be paid by office of the G.M. [Project], within 7 days of submission of the bill.	An adhoc payment @ 80% of the net payable amount arrived after considering these deduction, will be paid by office of the G.M. [Project] ATPS for lignite, limestone and ash transported for GMDC and Chief Engineer KLTPS for lignite, limestone transported for KLTPS, within 7 days of submission of the bill.
17	10 (d) page 20	The payment to the contractor shall be based on the lignite dispatch only. Payment for the lignite transportation and stacking the lignite at various stack yards shall be also made on lignite dispatch and after lignite dispatch only.	This clause will be deleted.
18	11 (a) page 20	If the Contractor fails to mobilise the trucks/dumpers and manpower to commence the work within 10 days of acceptance of LOI or letter from GMDC to start the work whichever is later, as required under Chapter-2, clause No.6, a liquidated damages @ Rs. 25,000/- per day shall be leviable, for a maximum period of 15 days	If the Contractor fails to mobilise the trucks/dumpers and manpower to commence the work within 3 weeks (Three) including Sunday and holidays of acceptance of LOI or letter from GMDC to start the work whichever is later, as required under Chapter-2, clause No.6, a liquidated damages @ Rs. 25,000/- per day shall be leviable, for a maximum period of 15 days.
19	11 (c) page 20	However, shortfall/excess in the annual targeted quantities shall be reviewed at the end of every year and if the contractor meets the annual targets, the liquidated damages deducted during the year will be adjusted in each RA Bill for the month of March for that Financial year.	However, shortfall in the cumulative targeted quantities shall be reviewed at the end of every RA bill and if the contractor meets the cumulative targets, the liquidated damages deducted will be refunded / adjusted accordingly.
20	15 (ee) page 25	The contractor shall have to maintain all the roads used by them for the execution of the work under tender	The contractor shall have to maintain all the roads inside the mine as well as inside the power plant premises used by them for the execution of

			the work under tender. If contractor fails to maintain the road, GMDC/GSECL can do at the cost of the contractor. The cost incurred shall be recovered from the RA bill.
21		Forms mentioned as K, J and L in other terms and conditions on nprocure website.	Forms to be uploaded as mentioned – Attach documents for stage Technical Stage, clauses [1,3,4,8,9,10,11,16 and 21] may please be deleted.
22	Additional clause		The existing capacity of the weighbridges installed and used for weighment at sites has the capacity to weigh 50 MT. Hence contractor can deploy dumper / truck accordingly for transportation work. In addition to this, no overloading shall be allowed.
23	Additional clause		Separate machines will be kept for loading of lignite in to the dumper /truck for transportation to ATPS/KLTPS at the mines. For weighment, separate weighbridge can be spared at Mata-no-madh mines only.
24	Additional clause		Contractor shall be responsible for any damage /breach of solvency or legal compliance. GMDC/GSECL will not be responsible for the same
25	Additional clause		Minimum quantity of Lignite to be maintained at Lignite stock yard of KLTPS shall be 30,000 MT or more as per instruction of EIC.
26	Additional clause		GSECL/GMDC reserves the right to carry out techno commercial discussion with the lowest bidder.