

## **CORRIGENDUM No.-I**

**Ref: Tender No: LP/01/17-18**

**WORK:**

1. Turnkey Mining Contract involving Overburden/ Inter burden removal, Excavation and/or Loading of Lignite from mines face and ancillary activities at Surka (North), Bhavnagar.
2. Transportation & Unloading of Raw lignite from mines face to Stack yard: (One way distance ranges from 1.50 Km to 5.00 Km)
3. Loading of-
  - a) Lignite into consumer's truck from Lignite Stack yard by deploying excavator/loader.
  - b) Bentonite from Dump/Stack yard in to Consumer's trucks.

In reference to the above tender of Bhavnagar Lignite Project, prospective bidders had submitted their queries. Pre-Bid meeting was organized at about 4.00 Pm on 26<sup>th</sup> September, 2017 at Board Room, GMDC, Corporate Office, Ahmedabad as per schedule.

Considering bidders representations, clarification given during the meeting and points under consideration will be examined and amended/modified shortly and corrigendum will be issued accordingly. The prospective bidders had requested to extend the last date of submission of the bid. Extension of Last date of submission of bid is also under consideration and reasonable time will be given for submission of online bid once the Corrigendum is uploaded on the website.

As such contractors are requested to take note of the same and to see the website from time to time before due date of submission of the bid to ensure that they have not missed any corrigendum uploaded against the said tender. No separate intimation in respect of corrigendum will be sent to bidders who down loaded the tender document from the website as information in this respect will not be available to websites.

However, in reference to the representation of the prospective bidders, the drawing plate no.1 to 6 are uploaded on the website.