Ref:

CORRIGENDUM No.- 1 Dated.23/03/2018

Tender No: LP/02/17-18

WORK:

The Work of Removal of Overburden/Interburden by excavation, transportation to dumps
and related ancillary activities.

The Work of Excavation and Loading of Lignite into dumpers from mine face and related
ancillary activities.

The Work of Transportation and unloading of Lignite —

i. Raw lignite from mine face to Pyrite removal plant/Stack Yard and related ancillary

activities.

ii. Processed lignite from Pyrite removal plant to Stack Yard and related ancillary

activities.
Loading of-

i. Lignite into consumer’s truck from Lignite Stack yard by deploying excavator/loader.
ii. Bentonite into consumer's truck from Lignite Dump/Stack yard by deploying
excavator/loader.
De-watering of rain/seepage water from the pit bottom by installing the adequate numbers
of the SS pumps (Electrical/Diesel) and required all accessories to carry out the pumping

operation.

Considering bidders representations, following are the Amendments/Clarifications which are part
of the Tender document which stands amended suitably.

AMENDMENT/CLARIFICATIONS TO THE TENDER DOCUMENT ARE AS BELOW:

AMENDMENTS

Sr.
No.

Reference in
Tender Document

Existing Provision

Amended As

Clause No.9 of
Ch-1, Page No.17

The tender documents can be
downloaded from our web site
www.gmdcltd.com and
https://gmdc.nprocure.com. The
cost of tender documents is to be
paid at the time of submission of
supporting document of technical
bid in the form of demand draft of
Rs.20,000/- as mentioned in
tender notice, in the sealed
technical bid cover. If the amount
mentioned in the DD is found
short, the tender will not be
considered for scrutiny and will be
out rightly rejected.

The tender documents can be
downloaded from our web site
www.gmdcltd.com and
https://gmdc.nprocure.com. The
cost of tender documents is to be
paid at the time of submission of
supporting document of technical
bid in the form of demand draft of
Rs.30,000/- as mentioned in tender
notice, in the sealed technical bid
cover. If the amount mentioned in
the DD is found short, the tender
will not be considered for scrutiny
and will be out rightly rejected.

Clause No.2.2 A
of Ch-VI, Page
No.51

A. 2.5% of the total contract
value excluding GST at the
time of award of the work
before commencement of the
contract work in form of a
Demand Draft in favour of
GMDC payable at
Ahmedabad or a Bank

A. 2.5% or 5% of the total contract
value excluding GST at the time
of award of the work before
commencement of the contract
work in form of a Demand Draft
in favour of GMDC payable at
Ahmedabad or a Bank
Guarantee, from Banks
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Guarantee, from Banks
approved by Govt. of Gujarat
having validity for the
minimum period of two and
half years (except Co-
operative Bank) in the form
and manner acceptable to
GMDC.

approved by Govt. of Gujarat
having validity for the minimum
period of two and half years
(except Co-operative Bank) in
the form and manner
acceptable to GMDC or in form
of a Fixed Deposit from Banks
approved by Govt. of Gujarat
(except Co-operative Bank)
duly lien/pledged in the name of
GMDC for the minimum period
of two and half years and shall
be renewed from time to time in
case of requirement.

Clause No.2.2 C
of Ch-VI, Page
No.51

C. 2.50% of the RA Bill amount
will be recovered from the
every RA Bill against the
security deposit excluding
service tax.

C. In case of SD amount
submitted at 2.50% of the
contract value at the time of
award of work, remaining
2.5% of the SD amount will
be recovered from every RA
Bill against the security
deposit till the total amount of
SD built up of the contract
value excluding GST.

However, in case of contract
value exceed then the contract
value at the time of award of
work, 5% of additional contract
amount will be recovered from
every RA Bill onwards as
security deposit.

Clause No.2.3 of
Ch-VI, Page
No.51

The Bank Guarantee submitted
against the SD amount by the
Contractor shall be released
within a period of six months
after satisfactory completion of
the work and removal of
equipment, tools tackles,
campsite etc, and the due
fulfilment of all the terms and

conditions of the contract. The
Contractor shall obtain “No
Dues Certificate” and “ Site
Clearance “ certificate to this

effect from the General Manager
[Project] / Project-in-Charge and
shall submit the same to the

General Manager [Lignite
Projectf] at HO, who after
verification of the fact will

arrange for release of BG.

SD amount recovered/deposited
by the Contractor shall be
released within a period of six
months after satisfactory
completion of the work and
removal of equipment, tools
tackles, campsite etc, and the
due fulfillment of all the terms and
conditions of the contract. The
Contractor shall obtain “No Dues
Certificate” and “ Site Clearance “
certificate to this effect from the
General Manager [Project] /
Project-in-Charge and shall
submit the same to the General
Manager [Lignite Project] at HO,
who after verification of the fact
will arrange to release the SD.

Clause No.3.2 C
i. of Ch-VI (page
no.53)

For One way lead distance up to 1.50 Km:

For One way lead distance up to 1.50 Km:




W 05 | 50 | - - - - 0.5 W 05 | 50 | - - - - 0.5
or 0 0 0x or 0 0 0x
k 5.0 k 5.0
Co = Co =
m 50 m 50
po po
ne ne
nt nt
Di 05 | - 05 | 64 - - 0.5 Di 05 | - - 05 | - 64. 0.5
es 0 5 37 0x es 0 5 37 0x
el 0.5 el 0.5
Co 5x Co 5x
m 64. m 64.
po 37 po 37
ne ne
nt nt
Pa Ac | W. D.C. Disel Amount
9Iause No.3.2 C mey tu C. | Final | Price | (Rs.Lakh
ii. of Ch-VI (page nt |a |F |ized | (RsiLt |)
for Qt nal | (Ltr/ r)
n0'54) the y. ize | MT)
Co (L d
mp ak R
w (o1l [30]|- |- |- |- Jo1 one | h | s/
or |5 |0 5x nt | MT | MT
k 30 ) )
;:10 - Wor | 01 | 30 | - - 0.15x3.0
k 5 0 =0.45
po Co
ne
nt mp
one
Di |01 |- 02 | 64 | - - 0.1 nt
es 5 5 37 5x Die 01 | - 0.25 64.37 0.15x0.2
el 0.2 sel 5 5x64.37=
Co 5x Co 241
m 64. mp
po 37 one
ne = nt
nt 41 Total 2.86
To 2.8
tal 6
Clause No0.5.3 of
Ch-VI (page Shortfall in Monthly | Rate for LD on shortfall Shortfall in  Monthly | Rate for LD on shortfall
no 57) Targeted Qty.(MT) of | Qty. Targeted Qty.(MT) of | Qty.
: Lignite Excavation & Lignite Excavation &
Loading Loading
Up to 2% of Monthly Nil Up to 2% of Monthly Nil

Targeted Qty. (MT)

Targeted Qty. (MT)

From 2% to 5% of

5% of the Prevailing

More than 2% to 5% of

5% of the Prevailing

Monthly Targeted Qty. Maximum Basic Selling Monthly Targeted Qty. Maximum Basic Selling
(MT) Price of the lignite (MT) Price of the lignite
From 5% to 10% of 10% of the Prevailing More than 5% to 10% of 10% of the Prevailing
Monthly Targeted Qty. Maximum Basic Selling Monthly Targeted Qty. Maximum Basic Selling
(MT) Price of the lignite (MT) Price of the lignite
From 10% to 15% of 15% of the Prevailing More than 10% to 15% 15% of the Prevailing
Monthly Targeted Qty. Maximum Basic Selling of Monthly Targeted Qty. | Maximum Basic Selling
(MT) Price of the lignite (MT) Price of the lignite
More than 15% of 20% of the Prevailing More than 15% of 20% of the Prevailing
Monthly Targeted Qty. Maximum Basic Selling Monthly Targeted Qty. Maximum Basic Selling
(MT) Price of the lignite (MT) Price of the lignite
Clause No.5.4 of
Ch-VI (page Shortfall in  Monthly | Rate for LD on shortfall Shortfall in  Monthly | Rate for LD on shortfall
no 58) Targeted Qty.(MT) of | Qty. Targeted Qty.(MT) of | Qty.
. Lignite Lignite
Transportation Transportation
Up to 5% of Monthly Nil Up to 5% of Monthly Nil

Targeted Qty. (MT)

Targeted Qty. (MT)

From 5% to 15% of

10% of the Prevailing

More than 5% to 15%

10% of the Prevailing

Monthly Targeted Contract Rate in Rs./MT of Monthly Targeted Contract Rate in Rs./MT
Qty. (MT) for Lignite Transportation Qty. (MT) for Lignite Transportation
More than 15% of 10% of the Prevailing More than 15% of 15% of the Prevailing
Monthly Targeted Contract Rate in Rs./MT Monthly Targeted Contract Rate in Rs./MT
Qty. (MT) for Lignite Transportation Qty. (MT) for Lignite Transportation
Clause No0.5.5 of
Ch-VI (page Shortfall in  Monthly | Rate for LD on shortfall Shortfall in  Monthly | Rate for LD on shortfall
no.58 & 59) Targeted Qty.(MT) of | Qty. Targeted Qty.(MT) of | Qty.
' Lignite Excavation & Lignite/Bentonite
Loading Loading
Up to 2% of Monthly Nil Up to 2% of Monthly Nil

Targeted Qty. (MT)

Targeted Qty. (MT)

From 2% to 5% of

5% of the Prevailing

More than 2% to 5% of

5% of the Prevailing
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Monthly Targeted Qty. Maximum Basic Selling Monthly Targeted Qty. Maximum Basic Selling
(MT) Price of the lignite (MT) Price of the
From 5% to 10% of 10% of the Prevailing lignite/Bentonite
Monthly Targeted Qty. Maximum Basic Selling More than 5% to 10% gf 10% of the Prevailing
(MT) Price of the lignite Monthly Targeted Qty. Maximum Basic Selling
From 10% to 15% of 15% of the Prevailing (MT) Price of the
Monthly Targeted Qty. Maximum Basic Selling lignite/Bentonite
(MT) Price of the lignite More than 10% to 15%) 15% of the Prevailing
More than 15% of 20% of the Prevailing of Monthly Targeted Qty. | Maximum Basic Selling
Monthly Targeted Qty. Maximum Basic Selling (MT) Price of the
(MT) Price of the lignite lignite/Bentonite
More than 15% of 20% of the Prevailing
Monthly Targeted Qty. Maximum Basic Selling
(MT) Price of the
lignite/Bentonite

10.

11.

12.

CLARIFICATIONS

No Escalation on Work Component for all works as per condition prevailing in the tender
document.

Landing price of diesel at the project shall be considered for payment of diesel component as
per condition prevailing in the tender document.

Evaluation will be made on the basis of total amount of all the works as mentioned in the
tender document.

Extra Flow meter to be kept at the site and replaced in case of break down for measuring the
guantity of discharged water.

No compensation or payment shall be made as per clause no.1.6 of Part-1l of Ch-V of tender
document in the tender document, in case of conclude/postpone/complete/terminate/foreclose
of the contract.

No payment will be made for dewatering the water from small sump at surface level as per
provision in the tender document.

Weighbridge is located on the route of pyrite plant and as such not necessary to go for
additional lead for weighbridge.

Work shall be carried out in three shift of 8 hours and rest day of the workers may be
staggered and work may be continued all the seven days of the week.
During the monsoon, targets will not be assigned and LD is not imposed. Contractor can carry

out the works during dry spell in the monsoon and payment for the work executed may be
made.

GMDC reserves absolute right/discretion to reject any or all the tenders received or invite fresh
bid at any stage or split the work between one or more bidders as the case may be.

Mine is in operation but the working area is different and hence the contractor has to make
necessary illumination arrangements as per provision in the tender document.

The quantities of the works may increase/decrease as per actual requirements and bidder has
to consider the same as per provision in the tender document.




