

**CORRIGENDUM No.- 3 Dated.24/08/2018**

Ref: Tender No: LP/02/18-19

**WORK:**

- The Work of Removal of Overburden/Interburden by excavation, transportation to dumps and related ancillary activities.
- The Work of Excavation and Loading of Lignite into consumer truck/dumpers from mine face and related ancillary activities.
- Combined Work of Transportation & Unloading of lignite from mines face to Stack yard on the ground surface level and Re- Loading of Lignite into consumer's trucks from stack yard on the ground surface level and related ancillary activities.
- De-watering of rain/seepage water from the pit bottom by installing the adequate numbers of the SS pumps (Electrical/Diesel) and required all accessories to carry out the pumping operation.

Considering bidders representations, following are the Amendments/Clarifications which are part of the Tender document which stands amended suitably.

**AMENDMENT/CLARIFICATIONS TO THE TENDER DOCUMENT ARE AS BELOW:**

**AMENDMENTS**

**I. Reference in Tender Document: Clause No.1 to 10 of Ch-IV Page No.32.  
Amended As:**

**Chapter IV  
CRITERIA FOR EVALUATION OF TECHNICAL BIDS**

**EXPERIENCE:**

1.1 The Bidders should have following minimum experience of having successfully completed similar works during last 7 (seven) Financial years up to 31/03/2017:

Three similar completed works, each having quantity of 172 Lakh M<sup>3</sup> (or equivalent tonnage) during last 7 (seven) Financial years

**or**

Two similar completed works, each having quantity of 216 Lakh M<sup>3</sup> (or equivalent tonnage) during last 7 (seven) Financial years

**or**

One similar completed work having quantity of 344 Lakh M<sup>3</sup> (or equivalent tonnage) during last 7 (seven) Financial years.

Similar works means the Bidders should have experience in successful opencast mining operations including excavation, overburden removal and/or mining of minerals only carried out under the single LOI/Work Order/Agreement as per example given below:

**Example:**

Bidder	Financial Year (Qty. in Lakh M <sup>3</sup> )							Remark
	2010-11	2011-12	2012-13	2013-14	2014-15	2015-16	2016-17	
<b>A</b>		172.0		172.0	172.0			Qualified
<b>B</b>			88.0			92.0	82.0	Not Qualified
			84.0			80.0	90.0	
<b>Total</b>			172.0			172.0	172.0	
<b>C</b>			216.0			216.0		Qualified
<b>D</b>		110.0		104.0				Not Qualified
		106.0		112.0				
<b>Total</b>		216.0		216.0				
<b>E</b>					344.0			Qualified
<b>F</b>						168.0		Not Qualified
						176.0		
* <b>Total</b>						344.0		

1.2 Bidder shall submit the details of work completed to Clause No.1 of Chapter no. IV as per FORM C-1 and FORM C-2 as provided in the Tender Document.

**Note:**

1. Separate Financial year wise Statement experience with work orders and work executed certificates duly certified by the certificate issuing authority of the concerned organization shall be submitted with the supporting certified documents.
2. Completed work means work executed during the Financial year.
3. Similar work means opencast mining operations such as excavation, overburden removal and/or mining of minerals only carried out under the single LOI/Work Order/Agreement. However, Work relating to mining operations executed under different LOI/Work Order/Agreement during the same Financial year at the same mine will be considered collectively for Technical qualification.
4. Experience as a Sub-Contractor shall not be considered for technical qualification.
5. If the work for removal of OB and Coal/Lignite both are executed under the similar LOI/WO/Agreement, the equivalent quantities of volume of Coal/Lignite may be added and total quantity may be shown under single work. Conversion of Tonnage in to Cu. Mtr. made with respect to specific gravity shall be certified by the certificate issuing authority of the concerned organization and Chartered Accountant.

**2 Financial Criteria:**

- 2.1 Bidder must have a Minimum Net Worth of **Rs. 28 Crore** as on **31/03/2017**.
- 2.2 Bidder must have a Minimum Average Turn Over of **Rs. 112 Crore** for financial year of **2014-15, 2015- 16 and 2016-17**.

2.3 Bidder must have a Minimum Working capital of **Rs.37 Crore** as on **31/3/2017**.

**A certificate from Chartered Accountant regarding Financial capacity shall be submitted as per format provided in FORM I of the Tender Document.**

### **3 OWNERSHIP OF MACHINERY / EQUIPMENT:**

The Bidder should deploy owned/ hired/leased following heavy earthmoving machinery and service equipments (crawler mounted hydraulic excavator as per norms given below) while submitting the offer for the works of removal of OB/IB, Excavation and Loading of Lignite. Affidavit regarding deployment of required machinery shall be submitted as per the format provided in FORM N of the Tender Document/Corrigendum of the Tender Document by the bidder:

- i. The total bucket capacity in combination of hydraulic excavators of 1.2 M<sup>3</sup> and above bucket capacity should not be less than 50 M<sup>3</sup>.
- ii. The total capacity in combination of dumpers of 17T and above capacity should not be less than 2150T for the works.
- iii. Dozer of minimum 165 HP – Minimum 4 No.
- iv. Motor/Road Grader – Minimum 2 No.
- v. Water Sprinkler/Tanker of minimum 18 KL capacity – Minimum 4 Nos.
- vi. Total capacity in combination of minimum 60 HP SS Pump and above capacity should not be less than 400 HP SS Pumps.

### **4 CONSORTIUM / JOINT VENTURE: Remains unchanged**

### **5. ACCEPTANCE OF ALL THE TERMS AND CONDITIONS: Remains unchanged**

### **6. EMD:**

A non-interest bearing Earnest Money Deposit of **Rs.2.50 Crore (Rupees Two Crore fifty Lakh only)** shall be paid along with the tender, enclosed with Technical Bid documents in seal cover super scribed "TECHNICAL BID", inform of **Demand Draft** in favour of GMDC Ltd. payable at Ahmedabad or **Fixed Deposit** from Banks approved by Govt. of Gujarat (except Co-operative Bank) duly lien/pledged in the name of GMDC for a period of not less than 6 (six) months from the date of opening of preliminary bid and shall be renewed from time to time in case of requirement or **Bank Guarantee** issued by banks approved by Govt. of Gujarat from time to time(except Co-Operative bank) in the form and manner acceptable to the corporation valid for a period of not less than 6 (six) months from the date of opening of preliminary bid. Any tender submitted without Earnest Money Deposit in the desired form or inadequate amount of EMD shall be summarily rejected and no claim shall be entertained on such rejected tenders. List of the banks approved by Govt. of Gujarat is as per Annexure- I.

( This amendment shall be applicable to Clause No. 1.1 of Chapter VI Page No. 48 of Tender document.)

### **7. DECLARATION: Remains unchanged**

### **8. BLACKLISTING OF THE BIDDER: Remains unchanged**

## 9. SITE VISIT CERTIFICATE: Remains unchanged

It is desirable that bidder may submit the Site visit certificate issued by the GMDC Project Authority.

## 10. Other declarations/Forms: Remains unchanged

### II. Sr.No.1 Page No.1 of Corrigendum No.1 dated.16/08/2018 (Page No.4 Tender Notice: Item wise Quantity of Tender Document):

Sr. No.	Reference in Tender Document	Existing Provision	Amended As
1	Page No.4 Tender Notice:  <b>Item wise Quantity.</b>	<ul style="list-style-type: none"> <li>Estimated Total qty. of Overburden/Interburden excavation = <b>(450+450) =900 Lakh M<sup>3</sup>.</b></li> <li>Estimated Total qty. of Excavation and Loading of Lignite from mine face = <b>(31+31) =62 Lakh MT.</b></li> <li>Estimated Total qty. of Combined Work of Transportation &amp; Unloading of lignite from mines face to Stack yard on the ground surface level and Re- Loading of Lignite into consumer's trucks from stack yard on the ground surface level= <b>(2.25+2.25) = 4.50 Lakh MT.</b></li> <li>Estimated Total qty. of De-watering of rain/seepage water from the pit bottom by installing the adequate numbers of the pumps (Electrical/Diesel) and required all accessories to carry out the pumping operation = <b>(22.50+22.50) =45 Lakh M<sup>3</sup>.</b></li> <li><b>Total Quantities of all above works shall be distributed</b></li> </ul>	<ul style="list-style-type: none"> <li>Estimated Total qty. of Overburden/Interburden excavation= <b>900 Lakh M<sup>3</sup>.</b></li> <li>Estimated Total qty. of Excavation and Loading of Lignite from mine face = <b>62 Lakh MT.</b></li> <li>Estimated Total qty. of Combined Work of Transportation &amp; Unloading of lignite from mines face to Stack yard on the ground surface level and Re- Loading of Lignite into consumer's trucks from stack yard on the ground surface level = <b>4.50 Lakh MT.</b></li> <li>Estimated Total qty. of De-watering of rain/seepage water from the pit bottom by installing the adequate numbers of the pumps (Electrical/Diesel) and required all accessories to carry out the pumping operation= <b>45 Lakh M<sup>3</sup>.</b></li> <li><b>Total Quantities of all above works shall be assign to single contractor. However, in case of requirements of the works to reduce/decrease the</b></li> </ul>

		<p><b>equally between two contractors.</b></p> <ul style="list-style-type: none"> <li>Quantities of all above works may vary subject to clause no. 8.5, 8.6, 8.7 &amp; 8.8 of Ch- I.</li> </ul>	<p>quantities of all works during the currency of the contract considering the performance of the contractor. GMDC shall have right to reduce/decrease the quantities of all works and assign the quantities of all works during the currency of the contract to L2 bidder at the rate finalized for the contract under execution. In case of refusal by L2 bidder, subsequent lowest bidders will be asked to carry out the works. Successful bidder shall not raise any objection regarding reduction/decrease in quantities of the all works and splitting the work during the currency of the contract.</p> <ul style="list-style-type: none"> <li>Quantities of above all works may vary subject to clause no. 7.2(C) &amp; 9.2(C) of Ch- I of Tender Document.</li> </ul>
--	--	---	---

**III. Reference in Tender Document: Clause No.5.6 of Ch-I, page no.8 and Clause No. 1.13 Last Para of Part-II of Ch-V, Page No.42.**

**Existing Provision:**

GMDC may assign these additional quantities to the contractors as per requirements and decision of GMDC shall be final and bound to the contractors.

**Amended As:**

MD, GMDC is authorized to assign these additional quantities to the contractors as per requirements at the same terms and condition of the contract and decision of MD, GMDC shall be final and binding to the contractors.

**IV. Reference in Tender Document: Clause No.5.3 (c) of Ch-II, page no.23.**

This clause is deleted.

**V. Reference in Tender Document: Clause No.5.3 (a) of Ch-II, page no.22.**

The quantity & amount of the works mentioned in the Example given in respect of Evaluation of Price Bid should be read in terms of this corrigendum, in other words the bidder should consider double quantity and double the amount.

**VI. Reference in Tender Document: Clause No.6.2 of Ch-II, page no.24 & 25 and Page No.86 & 87.**

Bidders are further requested to note following amendments in the Price Bid Form-AA.

**PRICE BID FORM – AA (To be submitted online)**

<b>A. Work Component (Excluding Diesel):</b>							
S. No	Description	Estimated Qty. (M <sup>3</sup> / MT)	Unit			Rate in Rs. per Unit	Amount in Rs.
1	Removal of Overburden/Interburden including ancillary activities	9,00,00,000.00	M <sup>3</sup>	---	---		
2	Excavation and Loading of Lignite into consumer trucks/dumpers including ancillary activities	62,00,000.00	MT	---	---		
3	Combined Work of Lignite Transportation to Stack Yard on the ground surface level & Re-Loading of Lignite in to consumer truck from stack yard on the ground surface level including ancillary activities	4,50,000.00	MT	---	---		
Total of A							
<b>B. Diesel Component:</b>							
S. No	Description	Estimated Qty. (M <sup>3</sup> / MT)	Unit	Diesel Price in Rs/Ltr. as on 20/07/2018	Diesel Component per Unit	Rate in Rs. per Unit	Amount in Rs.
1	Removal of Overburden/Interburden including ancillary activities	9,00,00,000.00	M <sup>3</sup>				
2	Excavation and Loading of Lignite into consumer	62,00,000.00	MT				

	trucks/dumpers including ancillary activities						
3	Combined Work of Lignite Transportation to Stack Yard on the ground surface level & Re-Loading of Lignite in to consumer truck from stack yard on the ground surface level including ancillary activities	4,50,000.00	MT				
Total of B							
<b>C. Dewatering of rain/seepage water from pit bottom -</b>							
i.	By installation of Electrical SS pumps	45,00,000	M <sup>3</sup>	—	—	Rate in Rs. per Unit	Amount in Rs.
ii.	By installation of Diesel SS pumps	1	M <sup>3</sup>	—	—		
Total of C							
Total of A & B & C							

**Rate includes all taxes except GST.**

Signature of Bidder with seal

Dated: \_\_\_\_\_

**VII.** Reference in Tender Document: Clause No.5 of Ch-VI Page No.53.

**New Provision:**

**5A. MOBILISATION ADVANCE AGAINST COMMENCEMENT OF WORK:**

GMDC may consider the request of successful bidder for providing mobilization advance against commencement of work if mobilization advance against machineries/equipments is not taken by the successful bidder only in cases where:

- a) Contractor who is awarded a contract for a minimum period of two years and makes a formal application to GMDC after he has commenced the work. In case of existing/new Contractor the remaining period of contract should be minimum 20 months.
- b) The amount of advance shall be limited to 7.50% of the contract value which will be released in two suitable installments as per discretion of GMDC .

- c) This is applicable in the case of works whose estimated value is more than Rs.5 Crore and payment of work is made on monthly basis.
- d) Mobilization advance against commencement of work will be paid only after submission of bank guarantee of 110% of value of mobilization advance against commencement of work and the bank guarantee shall be valid for a period of 15 months. The bank guarantee should be issued by the Banks approved by Govt. of Gujarat (Except Co-Operative banks) for said purpose. If required, the bank guarantee shall be renewed from time to time by the Contractor.
- e) Successful Bidder may submit maximum 10 numbers of Bank Guarantee covering the total amount of 85% of value of mobilization advance against commencement of work. On request of successful bidder GMDC may return part of the Bank Guarantee provided by them as a Security of mobilization advances after receipt of installment of advance. Bank Guarantee amount shall not be less than outstanding amount of mobilization advance at the same time.
- f) The said advance will be paid to successful bidder after getting undertaking from successful bidder that the said mobilization advance against commencement of work shall be utilized exclusively for GMDC's work until the advances along with interest is fully repaid or the contract is fully executed whichever is later.
- g) Mobilization advance against commencement of work shall be recovered in 10 equal monthly installments of the advance amount paid plus interest there on after the release of advance from 2<sup>nd</sup> running account bill onwards.
- h) In case there is no work done during the month and/or there is no running bill being submitted by the Contractor for the respective month, the Contractor shall have to repay by way of cheque to GMDC the amount of installment, within 15 days from the end of the respective month. In case of requirement, validity of the bank guarantee shall be extended and nos. of installments may be increased and recovery of the same advance may be reviewed by the MD, GMDC.
- i) Interest will be charged one and half percent above State Bank of India base rate as varying from time to time or 11% p.a. whichever is higher.
- j) In case of default in payment of principal amount and interest thereon, GMDC has right to invoke the Bank Guarantee.

**VIII.Reference in Tender Document: Clause No.21.6 of Ch-VI, page no.64 and Sr. No. 6 of Corrigendum No. 2 .**

Amended as under:

The Contractor has to deploy adequate numbers of Manpower for effective supervision else LD may be levied. The minimum Nos. of Manpower of following discipline shall be deployed as under:

Degree Mining Engineer - 08 No.

Diploma Mining Engineer -16 No.

Diploma Electrical Engineer -08 No.

Diploma Mechanical Engineer -08 No.

Degree Mechanical Engineer -02 No.

In case non deployment or shortfall in deployment of above required manpower, liquidated damages shall be levied at the following rates (Rupees per Month per Person):

Degree Mining Engineer – Rs.30,000/-

Diploma Mining Engineer - Rs.25,000/-

Diploma Electrical Engineer - Rs.25,000/-

Diploma Mechanical Engineer - Rs.25,000/-

Degree Mechanical Engineer - Rs.30,000/-

**Note:**

- 1. Bidders are requested to take note that the clauses in which corrigendum published earlier shall continue as it is unless the same clauses are amended by this corrigendum.**
- 2. Bidders are further requested to take note that the words "Total Quantities of all above works shall be distributed equally between two contractors", where ever mentioned in the Tender Document and subsequent corrigendum No.1 & 2 shall be read as "Total Quantities of all above works shall be assigned to single contractor". Therefore, Bidders are requested to understand all the clauses of the Tender document relating to Total Quantities of all works in reference to this amendment.**