

CORRIGENDUM No.- 2 Dated.21/08/2018

Ref: Tender No: LP/02/18-19

WORKS:

- **The Work of Removal of Overburden/Interburden by excavation, transportation to dumps and related ancillary activities.**
- **The Work of Excavation and Loading of Lignite into consumer truck/dumpers from mine face and related ancillary activities.**
- **Combined Work of Transportation & Unloading of lignite from mines face to Stack yard on the ground surface level and Re- Loading of Lignite into consumer's trucks from stack yard on the ground surface level and related ancillary activities.**
- **De-watering of rain/seepage water from the pit bottom by installing the adequate numbers of the SS pumps (Electrical/Diesel) and required all accessories to carry out the pumping operation.**

The prospective bidders had requested to extend the last date of submission of the bid.

Last Date of online Submission of offer and submission of Tender fee, EMD and Supporting document for technical bid is **extended from 28/08/2018 up to 15:30 Hrs. to 07/09/2018 up to 15:30 Hrs.**

GMDC is receiving representation related to various criteria and other terms and conditions. Considering bidders representations, clarification given during the meeting and points under consideration will be examined and amended/modified shortly and corrigendum will be issued accordingly.

As such contractors are requested to take note of the same and to see the website from time to time before due date of submission of the bid to ensure that they have not missed any corrigendum uploaded against the said tender. No separate intimation in respect of corrigendum will be sent to bidders who down loaded the tender document from the website as information in this respect will not be available to websites.