

CORRIGENDUM – 1

Tender No : TRANS-1/18-19 for transportation of lignite from Mata-no-madh and Umarsar mines and limestone from Panandhro lignite mines to (1) ATPS power plant (2) Loading of Ash from ATPS power plant into the dumpers and its transportation back to the Mata-no-madh or Umarsar or Panandhro mines and its unloading as desired by GMDC.

Based on the discussion in the pre-bid meeting and representations from various prospective bidders, issuance of corrigendum in this regard is necessary and following changes have been made in the tender terms.

Sr. No	Clause and page No	Earlier clause	Amended clause
1	5 (a) page 18	The contractor will make suitable arrangement, at his own cost and risk, for procurement and storage of diesel, oil, lubricants etc. for the consumption at works site	The contractor will make suitable arrangement, at his own cost and risk, for procurement and storage of diesel, oil, lubricants etc. for the consumption at works site. GMDC will provide space for diesel storage facilities within lease and acquired area if available.
2	15 A (dd) page 27	The contractor shall have to maintain all the roads inside the mine as well as inside the power plant premises used by them for the execution of the work under tender. If contractor fails to maintain the road, GMDC can do at the cost of the contractor. The cost incurred shall be recovered from the RA bill	The clause is deleted.