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Request for Proposal 

 for  

SELECTION OF CONSULTANT FOR OBTAINING ENVIRONMENT CLEARANCE AND 

MINING PLAN APPROVAL FOR LIGNITE MINING PROJECTS OF GMDC IN KUTCH AND 

SOUTH GUJARAT 

 
Corrigendum - II 

Response to Pre-bid Queries 
 

Gujarat Mineral Development Corporation Limited 
Khanij Bhavan, 132-Ring Road, Gujarat University Ground, Vastrapur, Ahmedabad- 380052 

 

27-Jan-2023 
 

https://www.gmdcltd.com/
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S. 
No. 

Section Ref 
no. 

Existing Provision Clarification required 
Suggested Text for Amendment, 

if any 
Response from GMDC 

1 Clause 5.1  
(Pg 22) of RFP 

The Bidder should have 
satisfactorily completed at least 
one EIA/EMP for category A 
project and have assisted in 
successful completion of Public. 
The Bidder should provide client 
work order and completion 
certificate evidencing the 
completion of the work.  

Bidders’s Chartered Accountant 
with UDIN will certify the 
completion of projects wherever 
necessary. 

The project completion status will 
be supported by the Auditor of 
the firm or a registered Chartered 
Accountant with UDIN to 
ascertain authenticity. 

Accepted 

2 Clause 5.1 (vi) 
(a)  (Pg 22) of 
RFP 

a. NABET accreditation in 
Category A for mining and coal 
washery sector. 

The Bidder is accredited by 
NABET for a total 18 sectors 
including ‘Mining of Minerals 
(Opencast & Underground)’.  

GMDC is requested to consider 
the PQC as “NABET 
accreditation in Category A for 
mining.” 

Modified as : 
a. NABET accreditation in 
Category A for mining. 

3 Clause 5.1 5.1 
(vi) (b)  (Pg 
22) of RFP 

b. Accreditation by Central 
Ground Water Authority or 
NABET for carrying out  
hydrogeological surveys for 
mining projects. 

The bidder has been doing 
hydrogeological studies for 
various projects and successfully 
obtained approvals from CGWA. 
The bidder is having in-house 
Functional Area Expert in 
Hydrology and Groundwater 
accredited by QCI-NABET.  
For carrying out hydrogeological 
surveys and obtaining approvals 
from CGWA, Bidder will engage 
the services of NABET/ CGWA 
accredited agencies by 
outsourcing. 

GMDC is requested to consider 
the PQC as 
“Should have past experience in 
carrying out hydrogeological 
surveys and obtaining approvals 
from CGWA / NABET.” 

The services of NABET/ CGWA 
accredited agencies outsourced 
by the bidders will be 
acceptable.  
However, preference will be 
given to the bidders having in-
house capabilities 

4 Clause 5.1 (vi) 
(c)  (Pg 22) of 
RFP 

c. Laboratory setup accredited 
by NABL. 

The Environmental Engineering 
Laboratory of the Bidder is 
recognised by CPCB. The Bidder 
is in the process of obtaining 
NABL Accreditation. 

GMDC is requested to consider 
the PQC as  
“Laboratory setup accredited by 
NABL/ CPCB”. 

Modified as : 
c. Laboratory setup accredited 
by NABL/CPCB. 
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S. 
No. 

Section Ref 
no. 

Existing Provision Clarification required 
Suggested Text for Amendment, 

if any 
Response from GMDC 

5 Clause 5.2 
Sr. No. A 
1, 2, 3, 4 & 5 
(Pg 23) of RFP 

Experience tenure is considered 
as over last 5 (From 31stDec 
2018 to 31stDec2022).  

The experience period was 
mentioned for the last 5 years. 
However, the tenure mentioned 
was from 31st December 2018 to 
31st December 2022 which 
amounts to only 4 years 
duration. 

GMDC is requested to modify the 
experience tenure in Technical 
Score Criteria “from 
31st December 2017 to 31st 
December 2022”. 

Modified and to be read in Sr. 
No. A (1,2,3,4 & 5) as : 
(From 1st Jan 2018 to 31st Dec 
2022).  

6 Clause 5.2(5) 
(Pg 23) of RFP 

Experience of having completed, 
Mining Plan preparation and 
approval for Limestone projects 
only over last 5 (From 31stDec 
2018 to 31stDec2022).  Only 
completed projects considered. 

The bidder has prepared and 
successfully obtained approval 
for several mine plans of various 
Limestone projects. However, in 
the last 5 years, the Bidder has 
prepared and successfully 
obtained approvals for Final 
Mine Closure Plans of different 
Limestone Projects. 

GMDC is requested to modify 
as“Experience of having 
completed, Mining Plan/ Final 
Mine Closure Plan preparation 
and approval for Limestone 
projects only over last 5 (From 
31stDec 2017 to 
31stDec2022).Only completed 
projects considered. 

Provisions of RFP shall remain 
unchanged. 

7 Clause 5.2 (Pg 
25) of RFP 

Ecology & Biodiversity Expert: 
Education Qualification 
• M.Sc./ PhD (Botany)/BTech 
(Environment) 
Experience 
• Minimum Experience: 10 Years 

Bidders’s Ecology & Biodiversity 
Expert is having the following 
qualification: 
M.Sc. (Environmental Science), 
M.Tech (Environmental Science& 
Engineering) with industry 
experience of >30 years. He is 
also accredited as Functional 
Area Expert by NABET (Ecology 
& Bio-diversity) – Category A 

Please include this qualification in 
the minimum qualification 
requirement of Ecology & 
Biodiversity Expert. 

Considered : To be Read as  
Education Qualification 
• M.Sc./ PhD 
(Botany/environment)/B.Tech 
or M.Tech (Environment) 
Experience 
• Minimum Experience: 10 
Years 

8 Annexure – 
14 of RFP 

Peak Capacity (Tentative) Peak Capacity of Lignite and 
Limestone production is not 
mentioned separately. 

Peak Capacity of Lignite – ?? 
Peak Capacity of Limestone - ?? 

To be mutually decided with 
successful bidder at the stage of 
preparation of Mining Plan 
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S. 
No. 

Section Ref 
no. 

Existing Provision Clarification required 
Suggested Text for Amendment, 

if any 
Response from GMDC 

9 Section – IV 
(Pg. 37) of 
RFP 

2. Payment Terms The payment terms for 
Preparation & submission of 
Hydrogeological Report & 
Wildlife conservation Plan as 
well as approval of the 
respective reports should be 
made separately. 

Preparation & submission of 
Hydrogeological Report –  
On Approval of Hydrogeological 
Report –  
Preparation & submission of 
Wildlife Conservation Plan –  
On Approval of Wildlife 
Conservation Plan – 

Please refer the Annexure I on 
Modified payment schedule 

10 Clause 2.5 (Pg 
16) of RFP 

Earnest Money Deposit 
(EMD)/Bid Security 
The EMD of amount INR 
3,00,000 

Exemption to be given to MSMEs   Accepted, Exemption in EMD 
will be given upon submission 
of valid MSME certificate. 

11 Clause 1.5 (Pg 
13) of RFP 

Bidder will need to submit non-
refundable RFP Document/ 
Tender Fee of INR 23,600/ (i.e 
INR Twenty-three thousand and 
six hundred only) (i.e. RFP Fees 
of INR 20,000 + 18% GST). 

RFP fee to be reduced  
 

Provisions of RFP shall remain 
unchanged. 

12 Clause 5.1 (vi) 
(d) (Pg. 22) of 
RFP 

With regards to EC, Consultant 
should have, 
In-house Licensed software 
for ground water modelling. 

Condition of In-House Licensed 
software for ground water 
modelling to be removed. 

  Provisions of RFP shall remain 
unchanged. 

13 Clause 5.2 (A) 
(1 to 4) (Pg. 
23) of RFP 

Experience of having…... For 
Coal or Lignite Projects ….... 

Whether Bauxite projects will be 
considered? 

  Only Coal or Lignite Projects 
will be considered. 

14 Clause 5.2  
(Pg. 24) of 
RFP 

Team Leader: Minimum 
Qualification 
Education Qualification 
• BE/B Tech (Mining) or M.Sc. 
(Geology) 

  Team Leader : Minimum 
Qualification 
Education Qualification 
• BE/B Tech 
(Mining/Mechanical) or M.Sc. 
(Geology) 

Provisions of RFP shall remain 
unchanged. 

Other Clauses/Provisions of RFP Document shall remain same. 
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Modifications in the Payment terms Annexure I     

Milestones for Bharkhandam Project: 

Sl 
No. 

Milestone Max Time  
Payment 
as % of 

Fees 

1 LOA  Say T   

2 Signing of Agreement  T + 7 days   

3 Commencement of Work  A = T + 14 days   

4 

Submission of Project Assumptions relating to Geology, Mine 
Design and Mine Planning Parameters, Hydrogeological 
Modelling parameters and other considerations to GMDC Ltd. 
management 

1 month from A 20% 

5 
(a) 

Preparation and Submission of Lignite Mine Plans to MoC 
2 months from A 

5% 

5 
(b) 

Preparation and Submission of Hydrogeological Report  2% 

6 
Successful submission of TOR Application to MOEFCC (EAC 
Coal) 

3 months from A 5% 

7 Preparation and Submission of Mine Plans to IBM 4 months from A 5% 

8 Approval of Mine Plan from MoC 4 months from A 4% 

9 
Successful submission of TOR Application to MOEFCC (EAC 
Non-Coal) 

5 months from A 5% 

10 Grant of TOR by MOEF&CC (Coal) 5 months from A 5% 

11 Approval of Mine Plan from IBM 6 months from A 4% 

12 Grant of TOR by MOEF&CC (Non-Coal) 7 months from A 10% 

13 Baseline Data Collection 
March to May 

2023 
- 

14 Draft EIA submission to SPCB for public hearing 9 months from A 5% 

15 
Public Hearing Preparation of other applicable reports and 
studies such as wildlife conservation plan, CGWA NOC 

10 months from 
A 

10% 

16 Final EIA to MOEF 
12 months from 

A 
10% 

17 Presentation to MOEF&CC for EC 
13-14 months 

from A 
- 

18 Grant of Final EC  
15 months from 

A 
10% 
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Milestones for EFG Valia Project: 
  

No. Milestone Max Time  
Payment 
as % of 

Fees 

1 LOA  Say T   

2 Signing of Agreement  T + 7 days   

3 Commencement of Work  A = T + 14 days 20% 

4 

Submission of Project Assumptions relating to Geology, Mine 
Design and Mine Planning Parameters, Hydrogeological 
Modelling parameters and other considerations to GMDC Ltd. 
management 

1 month from A 10% 

5 
(a) 

Preparation and Submission of Lignite Mine Plans to MoC 
2 months from A 

5% 

5 
(b) 

Preparation and Submission of Hydrogeological Report  2% 

6 
Successful submission of TOR Application to MOEFCC (EAC 
Coal) 

3 months from A 8% 

7 Approval of Mine Plan from MoC 4 months from A 10% 

8 Grant of TOR by MOEF&CC (Coal) 5 months from A 5% 

9 Baseline Data Collection 
March to May 

2023 
10% 

10 Draft EIA submission to SPCB for public hearing 9 months from A 10% 

11 
Public Hearing Preparation of other applicable reports and 
studies such as wildlife conservation plan, CGWA NOC 

10 months from 
A 

5% 

12 Final EIA to MOEF 
11 months from 

A 
5% 

13 Presentation to MOEF&CC for EC 
12-13 months 

from A 
- 

14 Grant of Final EC 
14 months from 

A 
10% 

 


