

**Request for Proposal**

**For**

---

**A Comprehensive Annual Maintenance Contract services for existing weighbridges, Upgradations /modifications and shifting of weighbridges at GMDC's various projects**

**RFP No: GMDC/MM/AMC/WB-02/2024-25**

---

**Answer to Pre- Bid Queries and Corrigendum 2**

**Gujarat Mineral Development Corporation**

**October 2024**

Sl. No.	RFP Document Reference (Section and Page No.)	Content of RFP requiring clarification	Clarification sought	Draft Response/ Addendum/ Answer/ Corrigendum if any
1.	Section IV & Page No: 28 (d)	In the second stage, a Price Bid Evaluation of Technically Qualified Bidders shall be separately carried out for each package and each package shall be awarded separately. Bidder shall be required to bid for both packages. Both packages would not be awarded to the same bidder, with the winning bidder for Package 1 not being considered for Package 2. Details are provided in the evaluation section.	We suggest that open the both prices to every bidder and if both Project L1 bidder is same than give to option to select the any one project.  Suppose Project 1: 3 Agency participated and L1 –ABC firm, L2-XYZ firm,L3- GHI firm  And Project 2: 3 Agency participated and L1-ABC Firm, L2-GHI firm ,L3-XYZ firm	RFP condition remains unchanged.
	Section IV & Page No: 28 (f)	Upon determination of the Preferred Bidder for the Package 1, the Price Bid evaluation for the Package 2 will be carried out as per clauses Clause 5.3 and 6.2. The Price Bid of the Preferred Bidder for Package 1 shall not be considered for Package 2.	Both project ABC firm is L1 then ABC firm select the project 2 then Project 1 L1-XYZ firm automatically select.	
2.	Section II & Page No:11	Package 2 Damlai Mines Related  Mention the 2 No of weighbridge to be shifted to new location with same capacity	Required an information regarding which weighbridge to be shifted a new location i.e. 50MT or 100MT or both weighbridge	The details of existing weighbridges installed in Rajpardi is already provided in Section 2: Scope of Work Chapter 1. Of which any two numbers of Weighbridges of 50MT capacity shall required to be shifted to Rajpardi mine (without upgradation). The cost of such shifting shall be borne by the Agency.
3.	Section II & Page no 10	Existing Installed weighbridge is 17 and No of weighbridges to be awarded for CAMC is 12	Explain the qty of weighbridge toward the work for project 1	The details of existing weighbridges installed in Rajpardi is already provided in Section 2: Scope of Work Chapter 1. Out of the total existing weighbridges, the quantities for which the Agency shall have to carry-out CAMC are specified in Price

Sl. No.	RFP Document Reference (Section and Page No.)	Content of RFP requiring clarification	Clarification sought	Draft Response/ Addendum/ Answer/ Corrigendum if any
				Bid as well as Appendix 1 of this document. Kindly refer to the Appendix 1.
4.	Section V & Page No: 58	Price Bid for the Project 1 (i) CAMC for 3 year Sr No. 2 : Regular Calibration of Weighbridges : No of mines -03	Explain the qty of weighbridge toward the regular calibration of weighbridge 3 mines is ok but 17 weighbridge or 12 weighbridge considered for work.	Total 12 weighbridges are to be considered for package 1 scope of work as per the Table 1 of RFP Page no. 10. The quantities specified in price bid format remains unchanged.
5.	Section II & Page no 11	Existing Installed weighbridge is 16 and No of weighbridges to be awarded for CAMC is 13	Explain the qty of weighbridge toward the work for project 2	The existing weighbridge details with make and model are provided in the RFP for bidder's primary understanding. The total no. of weighbridge in Package 2 CAMC scope are 13 numbers. Kindly refer table 2 in Appendix 1 of this document for clarifications.
6.	Section V & Page No: 62	Price Bid for the Project 2 (i) CAMC for 3 year Sr No. 2 : Regular Calibration of Weighbridges : No of mines -03	Explain the qty of weighbridge toward the regular calibration of weighbridge 3 mines is ok but 16 weighbridge or 13 weighbridge considered for work.	Refer to Answer to pre-bid query no. 5. The quantities specified in price bid format remains unchanged.
7.	Section II & Page No: 11	For Rajpardi Site  No of Weighbridge to be awarded for CAMC : 50MT X 07 Nos  The Make and Models of the WBs are mentioned in tables  Rajpardi site	Please explain the Qty for Rajpardi site.	Bidder to refer Table 2 provided in Appendix 1 of this document.

Sl. No.	RFP Document Reference (Section and Page No.)	Content of RFP requiring clarification	Clarification sought	Draft Response/ Addendum/ Answer/ Corrigendum if any												
		50MT X 07 Nos and 100MT X 01 no														
8.	5.3(b) Page no: 45	Bidder quoting Lowest Services charges/ Grand Total Price shall be given 100 marks.	Please explain the formula	<p>RFP Section 3 Clause 5.3 provides formula for the determination of Financial Score. Based on this formula and for the better understanding of the Bidder, an illustration for determination of Financial Score is provided in table below.</p> <table border="1"> <thead> <tr> <th colspan="3">Financial Score Evaluation Calculation (illustration for understanding only)</th> </tr> <tr> <th>particular</th> <th>Bidder 1</th> <th>Bidder 2</th> </tr> </thead> <tbody> <tr> <td>Total Price Quoted by Bidders (Rs.)</td> <td>500,000</td> <td>700,000</td> </tr> <tr> <td>Financial Score (Out of 100)</td> <td><b>100</b> (Note: Since the lowest quote is by Bidder 1, 100 is assigned marks for Bidder 1)</td> <td><b>71.4</b> [(Note: The formula will be applicable here for Bidder 2: = 100*(5,00,000/7,00,000) = 71.4 ]</td> </tr> </tbody> </table>	Financial Score Evaluation Calculation (illustration for understanding only)			particular	Bidder 1	Bidder 2	Total Price Quoted by Bidders (Rs.)	500,000	700,000	Financial Score (Out of 100)	<b>100</b> (Note: Since the lowest quote is by Bidder 1, 100 is assigned marks for Bidder 1)	<b>71.4</b> [(Note: The formula will be applicable here for Bidder 2: = 100*(5,00,000/7,00,000) = 71.4 ]
Financial Score Evaluation Calculation (illustration for understanding only)																
particular	Bidder 1	Bidder 2														
Total Price Quoted by Bidders (Rs.)	500,000	700,000														
Financial Score (Out of 100)	<b>100</b> (Note: Since the lowest quote is by Bidder 1, 100 is assigned marks for Bidder 1)	<b>71.4</b> [(Note: The formula will be applicable here for Bidder 2: = 100*(5,00,000/7,00,000) = 71.4 ]														
9.	Section II & Page No:13	Calibration of the weighbridges shall be carried out on Monthly basis at Agency's cost. Agency shall bring standard weights and undertake the calibration at all the weighbridges for the respective mines.	<p>Testing of the weighbridges shall be carried out on Monthly basis at Agency's cost. Agency shall bring standard weights and undertake the testing at all the weighbridges for the respective mines.</p> <p>Remark: Calibration once in a year and do at a stamping period.</p>	<p>Agreed. The Supplier shall be required to do monthly testing instead of monthly calibration. However, supplier shall undertake annual calibration along with stamping.</p> <p>Accordingly below mentioned clauses stands amended:</p> <ol style="list-style-type: none"> <li>Word " Monthly calibration" stands replaced with " Monthly Testing" in the RFP document.</li> <li>Annexure 9: Package 1 table 1 sr no 2 :Testing of Weighbridges.</li> <li>Annexure 9: Package 2 table 1 sr no 2 :Testing of Weighbridges.</li> </ol>												

Sl. No.	RFP Document Reference (Section and Page No.)	Content of RFP requiring clarification	Clarification sought	Draft Response/ Addendum/ Answer/ Corrigendum if any																																				
				4. Refer to Appendix 1 B. of this document for the addendum/ corrigendum in Service Levels Agreements (SLAs) .  Other related conditions remains unchanged.																																				
10.	Section II & Page No:11	The make and Models of the WBs are mentioned in the table below: <table border="1"> <thead> <tr> <th>Sr No</th> <th>Mines</th> <th>Capacity of Weighbridges</th> <th>Existing Installed Weighbridges</th> <th>Make</th> <th>Year of Installation</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Tadkeshwar</td> <td>50MT</td> <td>6</td> <td>UMA 2014</td> <td>2014</td> </tr> <tr> <td></td> <td></td> <td>100MT</td> <td>2</td> <td>UMA 2014</td> <td>2014</td> </tr> </tbody> </table>	Sr No	Mines	Capacity of Weighbridges	Existing Installed Weighbridges	Make	Year of Installation	1	Tadkeshwar	50MT	6	UMA 2014	2014			100MT	2	UMA 2014	2014	Amendment as below: <table border="1"> <thead> <tr> <th>Sr No</th> <th>Mines</th> <th>Capacity of Weighbridges</th> <th>Existing Installed Weighbridges</th> <th>Make</th> <th>Year of Installation</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Tadkeshwar</td> <td>50MT</td> <td>4</td> <td>TECHNO</td> <td>2021</td> </tr> <tr> <td></td> <td></td> <td>100MT</td> <td>2</td> <td>TECHNO</td> <td>2021</td> </tr> </tbody> </table>	Sr No	Mines	Capacity of Weighbridges	Existing Installed Weighbridges	Make	Year of Installation	1	Tadkeshwar	50MT	4	TECHNO	2021			100MT	2	TECHNO	2021	Refer to Answer to pre-bid query no. 7.
Sr No	Mines	Capacity of Weighbridges	Existing Installed Weighbridges	Make	Year of Installation																																			
1	Tadkeshwar	50MT	6	UMA 2014	2014																																			
		100MT	2	UMA 2014	2014																																			
Sr No	Mines	Capacity of Weighbridges	Existing Installed Weighbridges	Make	Year of Installation																																			
1	Tadkeshwar	50MT	4	TECHNO	2021																																			
		100MT	2	TECHNO	2021																																			
11.	Section II & Page No 10	For Bhavnagar site No of weighbridge to be awarded for CAMC 50MT:-4 & 100MT :-1 and Existing Installed weighbridge for CAMC 50MT :-5 & 100MT :-1	For Bhavnagar site No of weighbridge to be awarded for CAMC 50MT:-4 & 100MT :-1 and Existing Installed weighbridge for CAMC 50MT :-4 & 100MT :-1	Refer to Answer to pre-bid query no. 3.																																				
12.	Section II & Page No.10 & 11	Scope for undertaking Comprehensive Annual Maintenance Contract (CAMC) Services, Shifting and Upgradation/ Modifications for existing Weighbridges are to be carried out as per the details below.	Platform size is not mentioned. Please amendment they require platform size like that 15X3, 16X3 or 17X3 for upgradation weighbridge.	For both package 1 and package 2, the upgradation scope of work should be for a minimum platform size of 16*3 for 100 MT. Weighbridge.																																				
13.	Section II & Page No: 14 Corrective Maintainace	6. Paragraph The agency shall repair & maintain weighbridges RCC foundation & Ramp and other relevant civil, mechanical, electrical and electronic structures etc. throughout the Contract Period to avoid any major or minor breakdown of the Weighbridges including all materials, laborers,	How Can we consider civil foundation strength as now? If you have any details and drawing of civil work, please provide. And also Cabin work is not mentioned anywhere in the Bid. Please clarify that new cabin work or exisiting cabin work is not in bidder scope or only repairing work in bidder scope.	1. The details available with GMDC are specified in Table 1 and Table 2 of Appendix 1 of this document for respective packages. For any additional details, the Bidders are requested to assess the actual site conditions prior to submitting its bids.  2. The new cabin work including the supply of cabin and installation of new cabin is not in bidder's scope.																																				

Sl. No.	RFP Document Reference (Section and Page No.)	Content of RFP requiring clarification	Clarification sought	Draft Response/ Addendum/ Answer/ Corrigendum if any
		tools, tackles, machineries, equipment etc. for their work.		
14.		Availability of weighbridge >=23 hours	Requested that >=21 hours, Due to cleaning work or any minor work if required.	RFP condition remains unchanged.
15.	Section I, Page.no-8		It is easy for any one if there is single package because two packages will conflict the prices calculation.	Bidders shall mandatorily have to submit price bids for both packages. The evaluation shall be as per the terms of RFP. RFP condition remains unchanged.
16.	Section II, Page.no-12		Shifting of weighbridge & arrangement of control cabin at new place not mentioned in scope. Also there is no clarity about electricity to the cabin.	Shifting of weighbridge is mentioned in chapter no 5 in Section II: Scope of work of RFP document.  Arrangement of control cabin at new place is not in bidder's scope as part of this project. Electricity to the cabin will be provided by authority (GMDC). Internal wirings/ fabrications/ etc shall have to be carried out by the Agency to have seamless operations of weighbridges.
17.	Section II, Page.no-18		At new locations power supply, drainage & communication lines under scope. But scope is not clear for respective bill/payment of Competent Authorities. Accordingly you have not mentioned for standby power supply on existing location & new location. And also for Battery charges of inverters. We can provide/design solar invertors system for power up to 8 hrs/12 hrs/24 hrs to give uninterrupted power to weighbridge.	The providing power supply and internet communication lines up to the cabins for shifting new locations and existing locations are in the scope of GMDC. Establishing drainage for new shifting locations is in the scope of Agency.
18.	Section II, Page.no-15		For all new supplies of battery, load cell & any spare who will bare cost & who will bare utility payment of electricity & communication.	Electricity & internet communication cost to be borne by GMDC. Whereas cost for changing spares/ devices and or Repair & maintenance for battery, load cell & any spare etc shall be borne by the Agency.

Sl. No.	RFP Document Reference (Section and Page No.)	Content of RFP requiring clarification	Clarification sought	Draft Response/ Addendum/ Answer/ Corrigendum if any
19.	Section II, Page.no-19		Practically the upgrading & shifting work costs minimum 180 days. So, we request you to consider time line accordingly as approvals on each stage of work from concerned authorities and engineers.	RFP condition remains unchanged.
20.	Section IV, Page.no-41		As per bid condition you asked repairing licenses but not weighbridge manufacture license. So, you have to ask qualification ask compulsory weighbridge manufacture with repairing license.	Agreed. The RFP condition of Section: IV Clause 5.1 (5) is amended as: <b>"The bidder shall furnish the Valid License for manufacturing and repair &amp; maintenance of the Electronic Weighbridge as required by the State Authority of Gujarat ( Legal Metrology department documents) in the Technical Bid."</b>
21.	Section-V-price and payment terms (2.2 payment terms)		Payment terms for shifting / upgradation and also for new materials supply of weighbridge should be considered on MRB(monthly running bill) mode to avoid financial mismanagement.	RFP condition remains unchanged.
22.			Suppose we provide new weighbridge structure in place of old then what about salvage please clarify.	It is to be noted that, the selected Agency shall have to reuse existing installed items for the purpose of Shifting, Upgradation and CAMC to the extent possible. These items may include but not limited to MS structure, load cells, base plate, indicators, wiring, PCBs etc.  The items which are not reusable, shall have to be handed over to the Project Office at designated location within the mine premises as per the direction of Project In charge.  It is to be noted that if Agency intends to bring and install new items in such the costs of all such items shall be to be borne by the Agency at no additional costs other than the quoted rates.

Sl. No.	RFP Document Reference (Section and Page No.)	Content of RFP requiring clarification	Clarification sought	Draft Response/ Addendum/ Answer/ Corrigendum if any												
				GMDC shall make payment of only quoted rate as per the payment terms specified in the RFP.												
23.			We request you to extend the bid for a week.	Bidder to refer Appendix 1 C. of this document.												
24.	General		Please confirm, construction of weigh cabin / operator cabin along with earthing inside it will be in your scope.	The cabin/operator cabin is in the GMDC's scope .												
25.	General		Please provide actual data of past year of movement of vehicles on weighbridge.	<p>The annual trucks handled by each Mine for year 2023-24 for the reference purpose only is provided in a table below. Please note, the quantities may change and the Bidders are required to quote accordingly. No additional cost on account of change in quantities shall be provided.</p> <table border="1"> <thead> <tr> <th>Project</th> <th>No of trucks</th> </tr> </thead> <tbody> <tr> <td>Bhavnagar</td> <td>67213</td> </tr> <tr> <td>Gadhsisa</td> <td>9323</td> </tr> <tr> <td>Umarsar</td> <td>61199</td> </tr> <tr> <td>Rajpardi</td> <td>34448</td> </tr> <tr> <td>Tadkeshwar</td> <td>2482</td> </tr> </tbody> </table>	Project	No of trucks	Bhavnagar	67213	Gadhsisa	9323	Umarsar	61199	Rajpardi	34448	Tadkeshwar	2482
Project	No of trucks															
Bhavnagar	67213															
Gadhsisa	9323															
Umarsar	61199															
Rajpardi	34448															
Tadkeshwar	2482															
26.	General		Please provide the size of platform structure of weighbridge which shall be upgraded from 50 MT to 100 MT.	Refer to Answer to pre-bid query no. 12.												
27.	Monthly Activities Page 13 of 108	Calibration of the weighbridges shall be carried out on Monthly basis at Agency's cost. Agency shall bring standard weights and undertake the calibration at all the weighbridges for the respective mines.	Please consider <b>Testing</b> of weighbridges instead of Calibration of weighbridges.	Refer to Answer to pre-bid query no. 9.												

Sl. No.	RFP Document Reference (Section and Page No.)	Content of RFP requiring clarification	Clarification sought	Draft Response/ Addendum/ Answer/ Corrigendum if any
28.	Details of Packages Package 1 & 2 Page 10&11 of 108	The make and models of existing WBs	Please provide platform structure size & nos of loadcells of existing Wbs installed at six different mines.	The bidder is expected to analyse the details while undertaking the site visit at respective location.
29.			Please provide structure weights of the existing weighbridges which to be shifted.	The bidder is expected to analyse the details while undertaking the site visit at respective location.
30.	General	Address of Mines	Please provide address & contact details of the six different mines.	The bidder shall check GMDC's website for all relevant mine project site related address and contact details. In case of any difficulties, the parties may reach out to GMDC at the email address provided in RFP.
31.	General	Due date of bid submission	Request to extend the bid further for 8-10 days.	Refer to Answer to pre-bid query no. 23

## Appendix 1

### A. Make and Models details of weighbridges.

#### Package 1:

The Make and Models of the existing WBs are mentioned in the table below:

*Table 1 Package 1 - Make and Model details*

Sr. No.	Mines	Capacity of Weighbridge (WB)	Existing Installed Weighbridges	Make	Year of WB Installation	No of Weighbridges to be awarded for CAMC under this RFP for Package 1
1	Gadhsisa	100 MT	2	Techno Scale	2021	2
2	Umarsar	50 MT	3	Techno Scale	2014	3
		100 MT	2	Techno Scale	2021	2
3	Bhavnagar	50 MT	6	AKS Software	2020	4
		100 MT	1	Adorn Engg	2021	1
<b>Total</b>			<b>14</b>			<b>12</b>

#### Package 2:

The Make and Models of the existing WBs are mentioned in the table below:

*Table 2 Package 2 - Make and Model details*

Sr. No.	Mines	Capacity of Weighbridge (WB)	Existing Installed Weighbridges	Make	Year of WB Installation	No of Weighbridges to be awarded for CAMC under this RFP for Package 1
1	Tadkeshwar	50 MT	6	Techno	2021	4
		100 MT	2	Techno	2021	2
2	Rajparadi	50 MT	3	Valji Ramji	2009,2018	3
		50 MT	3	Techno scale	2008,2014	3
		50 MT	1	HMT	2015	1
		100 MT	1	Valji Ramji	2023	-
<b>Total</b>			<b>16</b>			<b>13</b>

### B. SLAs pertaining to testing of weighbridges as specified in Section III stand amended as below.

Sr. No.	Measuring Parameters	Service Level Description	Frequency of measurement	Service Levels	Documents	Penalty	Incentives
5	Resolution time for major breakdown with testing/ calibration as required	Meet the specified resolution timeframe for major breakdowns.	weekly	within 6 hours	Data logs as verified by GMDC site staff	If the issue is not resolved within 6 hours, then the penalty will be a Rs. 500/- per hour until the issue is not resolved. This is in addition to point No. 1.	If the breakdowns are resolved within the time consecutively 4 times in a quarter, then the incentive of Rs. 400 /- per such occurrence

Sr. No.	Measuring Parameters	Service Level Description	Frequency of measurement	Service Levels	Documents	Penalty	Incentives
							shall be provided. This is in addition to point No. 1
6	Resolution time for major breakdown with testing / calibration as required (case to case basis)	Meet the specified replacement timeframe for major breakdowns.	On per occurrence basis	within time frame decided in consultation with GMDC	Data logs as verified by GMDC site staff	For any further delay then the time frame given by GMDC, the agency shall be penalized Rs. 400 per hour as a penalty until the work is not completed. <b>Refer Note 2 below***.</b>	-
7	Calibration in the specific time frame	calibration services within the specified time frame.	one week before the end of year/due date or as and when required	-	Record of certificate report verified by GMDC site staff	For each day delay after prescribed timeline then penalty/ damages equivalent to Rs. 500/- per day delay as penalty.	If calibration activities are performed once a year within the prescribed timeline then the incentive of Rs. 500 /- per such occurrence shall be provided.
9	Testing in the specific time frame	Testing services within the specified time frame.	Monthly	-	Logbook maintenance report verified by GMDC site staff	To be done within first week of the month. For each day delay after 7 <sup>th</sup> day, Rs. 500/- per day as penalty/ damages shall become applicable.	If testing activities are performed once in a month within the prescribed timeline then the incentive of Rs. 500 /- per such occurrence shall be provided.

Other SLAs remain unchanged.

C. The Schedule of Bidding specified in Corrigendum 1 document Bid submission events stands amended as below.

Event Description	Clause as per RFP	Amended Clause
Online Submission of Price Bid	<p>The Price Bid is to be submitted online <b>only</b> at the designated place on <a href="https://tender.nprocure.com">https://tender.nprocure.com</a> <b>05/10/2024</b> up to 18:00 hrs. and (i) any submission of offline price bid (i.e., physical submission) or (ii) submission of price bid along with technical bid will lead to disqualification.</p> <p>Technical Bid is not to be submitted online but should be submitted in <b>physical offline mode after the submission of the Price Bid</b> at the designated address by the deadline mentioned.</p>	<p>The Price Bid is to be submitted online <b>only</b> at the designated place on <a href="https://tender.nprocure.com">https://tender.nprocure.com</a> <b>14/10/2024</b> up to 18.00 Hrs. and (i) any submission of offline price bid (i.e., physical submission) or (ii) submission of price bid along with technical bid will lead to disqualification.</p> <p>Technical Bid is not to be submitted online but should be submitted in <b>physical offline mode after the submission of the Price Bid</b> at the designated address by the deadline mentioned.</p>
Last Date and Time of Submission of Technical Bid, RFP Fees & EMD in Hard Copy	<p>The Technical Bid is to be submitted offline, on or before <b>07/10/2024 up to 18:00 Hrs.</b> at GMDC office situated at Khanij Bhavan, 132-ft. Ring Road, Gujarat University Ground, Vastrapur, Ahmedabad- 380052, <b>by Speed Post/RPAD/Hand delivery/Courier</b> in sealed cover duly super scribed as mentioned in the RFP.</p>	<p>The Technical Bid is to be submitted offline, on or before <b>15/10/2024 up to 18:00 Hrs.</b> at GMDC office situated at Khanij Bhavan, 132-ft. Ring Road, Gujarat University Ground, Vastrapur, Ahmedabad- 380052, <b>by Speed Post/RPAD/Hand delivery/Courier</b> in sealed cover duly super scribed as mentioned in the RFP.</p>
Opening of Technical Bid	<p>On <b>08/10/2024 AT 11:00 Hrs.</b> at GMDC office</p>	<p>On <b>16/10/2024 AT 11:00 Hrs.</b> at GMDC office</p>