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Sl. 
No. 

Clause No. Clause Description Pre-Bid queries/ Clarification Response / Addendum / Corrigendum if any  

1 Section II Scope of Work 1) What is the expected level of accuracy is 
required for DPR? 

2) If it is a Bankable DPR with Class 3 
accuracy, the timelines are set on the 
conservative side. Can we consider 
extending the timelines to ensure good 
quality work? 

1) The accuracy should be in compliance with 
the requirement of Bankable DPR.  

 
2) The timeline of 7 months is adequate in our 

view. 

2  Geology 1) Electronic database available or not? 
2) Geological model and overburden 

characteristics (material types, densities, 
moisture content, etc.). 

3) QAQC 
4) Is validation of existing geological data 

included in scope or not? 
5) While performing a fatal flow in the 

database provided, what will be the 
clause for changes in scope, timelines, or 
commercials? 

6) Report should be done in accordance 
with the Indian Mineral Industry Code 
(2019) (IMIC) or the United Nations 
Framework Classification for Resources 
(2019) (UNFC) or any other international 
code practices please clarify if GMDC 
seeks for international funding? 

7) If Infill drilling is required to fill the gaps in 
the database how will the timelines be 
affected? 

1) Yes, GR database is available in CSV/ Text file 
formats.  

2) Geological database and Coal characteristics 
are available. OB characteristics are not 
available. 

3) QAQC data is not available 
4) Yes 
5) RFP conditions shall prevail  
6) The Report should be in compliance with 

United Nations Framework Classification for 
Resources (2019) (UNFC). 

7) Both blocks are fully explored, and GR has 
been approved by Ministry of Coal. Infill 
drilling is not required. 

8) Not available 
9) Not available  
10) The Present Mining Model is prepared in 

Minex by CMPDI. 
11) It is not in the scope of Service Provider. 
12) It is not in the scope of the Service Provider 
13) Draft Comprehensive Hydrological Report 

along with the Groundwater modelling is 
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8) Geotechnical logging, information and 
report available or not 

9) Is geotechnical testing data and 
geotechnical report is available? 

10) Mining Model in datamine or any other 
preference from GMDC? 

11) Environmental Assessment and 
Approvals. Public Hearing Process? 

12) Land Schedule/Land Acquisition who is 
responsible? 

13) Is Geohydrological Report available with 
Pump Tests and Modelling? 

14) Whether the study boundary is mine gate 
Coal Processing, Beneficiation/ 
Metallurgical Testing and its scope 

15) Railway or Truck Dispatch from Mine Area 
required for Overburden Dumping Low 
Grade Coal Stockpile 

16) Will GMDC provide the Mine Design 
Criteria? 

17) Tailings Dam Out of Scope? 

available. However, it is yet to be approved 
by respective authorities.  

14) No 
15) Combination of both Rail and Truck based 

dispatch. It is also to be noted that the draft 
logistic plan is being prepared by separate 
vendor appointed by GMDC. 

16) Mining Plan to be shared. The design criteria 
with rationale of optimizations to be 
suggested by the Service provider. 

17) Not required  

3  Mine Plan Anticipated changes in the mine layout due 
to land/other infrastructure constraints, 
production targets, or overburden 
characteristics that may impact the system 
design. 

GMDC is open for constructive design change 
suggestions. 

4  Infrastructure-Related Information • Power supply capacity and availability at 
the mine site. 

• Water sources and management systems 

• Access roads and their load-bearing 
capacity. 

Service Provider to assess these details.  
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• Any other relevant infrastructure details 
that may affect  

5  Economic and Financial Data Cost of capital, discount rates, and any other 
financial parameters for economic analysis 
will be provided by GMDC? 

GMDC is a zero-debt company. GMDC can 
provide cost of equity, however, cost of debt to 
be assumed by the Service Provider based on 
consultation with financial institutions. 

6  Admin & Finance i.) Is the RFP fee and bank guarantee to be 
submitted for both the packages 
separately? 

ii.) Can we participate for one single 
package? 

i.) Only one Bank Guarantee and RFP Fess to be 
submitted for both packages. No separate 
BGs or RFP Fees are required.   

ii.) The Bidder shall have to participate in both 
the packages mandatorily as per the RFP 
provisions.  

7 5.1 (ii) Pre- 
qualification 
criteria 
Page no. 28  

The Bidder must have an annual 
audited revenue of INR 10 (Ten) 
crore from consulting activities 
averaged for the best 3 years out of 
last 5 years. 
 

The Bidder must have an annual audited 
revenue of INR 5 (Five) crore from consulting 
activities averaged for the best 3 years out of 
last 5 years. 
 
To encourage more participation and receive 
competitive offers from bidders. 

RFP Conditions remain unchanged.  

8 Clause 1.5 (a) 
RFP fee 
Page no 19 

Bidder will need to submit non-
refundable RFP Document/Tender 
Fee of INR 23,600/ (i.e INR Twenty-
three thousand and six hundred 
only) (i.e. RFP Fees of INR 20,000 + 
18% GST). The RFP Document Fees 
should be submitted in any one of 
following payment modes 

Additional Clause to be added: 
Registered MSEs are exempted from 
submission of RFP document/Tender fee 
 
As per Public Procurement Policy by Ministry 
of micro, small, and medium enterprise refer 
Office memorandum, dated 25thMarch, 
2022 issued by office of Development 
Commissioner (Micro, small and medium 
Enterprise), Govt. Of India 

RFP conditions remain unchanged. 



Page 5 of 17 
 

Sl. 
No. 
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9 Clause 2.5 (a) 
EMD/Bid 
security fee 
Page no 22 

The bidder shall furnish, a separate 
Bid Security (also referred to as 
"Earnest Money Deposit” (EMD)/ 
Bid Security”) for Captioned work 
as part of his Bid as per the given 
format. The Bid Security/EMD shall 
be sealed in a separate sealed 
envelope along with RFP Fees and 
super scribing "Earnest Money 
Deposit and RFP Fees “. An Earnest 
Money Deposit of an amount of 
INR 5 lakh (INR Five Lakh) shall be 
provided in favour of “Gujarat 
Mineral Development Corporation 
Ltd”, in any one of the following 
forms/formats. The List of 
Approved Bank except co -
operative banks are provided in 
Annexure 14. 

Additional Clause to be added: 
The bidders Registered with MSEs are 
exempted from submission of Earnest Money 
Deposit (EMD)/Bid Security against 
uploading of valid documentary evidence. 
 
As per Public Procurement Policy by Ministry 
of micro, small, and medium enterprise refer 
Office memorandum, dated 25thMarch, 
2022 issued by office of Development 
Commissioner (Micro, small and medium 
Enterprise), Govt. Of India. 

The Bidder having valid MSME registration as on 
Bid submission date is exempted from 
submission of Bid Security. 

10 Clause 1.A. (ii) 
Assessment of 
approved 
mining plan & 
mine closure 
plan. 
 
Page no. 10 

Assessment of Approved Mining 

Plan & Mine closure plan  

As per the regulatory 
requirements in India, a mining 
plan shall need to be approved by 
concerned Government Agency. 
The Mining plan for Baitarani West 
Coal Block and Burapahar coal 
block has already been approved. 
In this regard, the Service provider 
shall undertake review work as 
below: 

Please clarify if there is a need of change in 
mining plan and mine closure plan after the 
assessment of approved Minning plan, 
Wheather DPR would be prepared on 
updated mining strategy? At the same time, 
whether Mining plan will be revised based on 
updated mining strategy if given in mining 
plan. 

GMDC is open for a constructive suggestions . 
However, the  call for revision in mining plan is 
solely at discretion of GMDC. 
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• Review existing mine and 

closure plans with view on 

audit findings and economic 

limits to determine usability 

and gaps to enhance the 

required study’s confidence.  

• Undertake fatal flaw analysis 

(including consolidation) on all 

technical, operational, and 

financial inputs for both 

deposits. 

• Provide recommendation on 

the item revisions to meet the 

required study standards and 

module 2 scope inclusions to 

deliver the required outcome 

such as cost optimization and 

maximizing coal recovery etc. 
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Clause No. Clause Description Pre-Bid queries/ Clarification Response / Addendum / Corrigendum if any  

11 Clause 1.B. 
Module 2: 
Geological 
Resource 
Estimation 
 
Page no. 10 

Preparation of Geological Model 

using software like Minex, 

Datamine, Vulkan or any other 

standard software. It shall include 

geostatistical analysis wherever 

required and raw files are to be 

shared with GMDC. Presently, 

Geological Model is available in 

Minex Software with string files in 

csv/text format. The Service 

Provider can undertake cleaning 

after reviewing it if it is required in 

its opinion post review. 

Please clarify of the following: - 
1) Whether complete geological model of 

the coal blocks will be provided to 
consultant in Minex format or just 
database in csv/text format. 

2) Do Consultant also has to provide 
comments on Minex model of the coal 
blocks prepared by GMDC. 

1) GMDC shall provide database in csv/ text 
format. 

2) Model has not been prepared by GMDC; it is 
prepared by CMPDI. GMDC is open to any 
constructive suggestions. 

12 Clause 1.C.  
Module 3 
Geotechnical 
Studt 
 
Page no 11 

The Service Provider shall conduct 
a Geo-Technical study appropriate 
for pit walls, dumps, roads, and 
other key ground stability 
assessments to support feasibility 
level. Such assessment shall also 
cover assessment of followings; 

Please clarify whether the geological study 
may be outsourced to third party 

As per the clause 4 g) Sub-contracting of entire 
TOR is not permitted. However, for any specific 
technical matter requiring advice/inputs from 
experts or specific agencies, the Service provider 
may engage sub-Service providers under 
intimation to Authority.  

13 2.  Deliverables 
 
Page no. 17 

“T” refers to Commencement Date 
which shall be within 15 days from 
the date of signing of the 
Agreement. 

The commencement day for the project 
should be the day when “Complete dataset” 
is handed over by GMDC to the consultant for 
study purpose. 

RFP Conditions remain unchanged 

14 5.2 Technical 
Score Criteria A 
(1) 
 
Page no. 29 

Type of Scope: Preparation of 
Detailed Project Report (DPR) for 
Coal Mining Projects.  
 

1. Type of Scope: Preparation of Detailed 
Project Report (DPR) for Coal Mining 
Projects.  

 

The clause 5.2 A (1) stands amended as below.  
 
Type of Scope: Preparation of Detailed Project 
Report (DPR) for Coal Mining Projects/ Lignite 
Mining Projects. 
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Type of Client: Government 
owned firm/ Private sector 
registered firm. 
 
Engagement: Completed work 
shall be considered eligible for 
assigning marks. 
 

Type of Client: Government owned 
firm/ Private sector registered firm 
listed in NSE/BSE 
 
Engagement: Completed work shall be 
considered eligible for assigning marks. 

 
2. We request you to allow submission of 

credentials related to preparation of 
Detailed Project report (DPR) for coal 
as well as Lignite Mining Projects. 

 
The approach & Methodology and 
scope of work involved in preparing 
DPRs both for Coal & Lignite Mines are 
same. This will lead to selection of well 
rounded and proficient consultant for 
this assignment 

 
3. Further, getting a completion certificate 

against the assignments, especially 
from Govt. /PSU clients, is very difficult 
due to various administrative issues 
despite the assignment having been 
completed and payment made against 
the work completion. Therefore, CA 
certificates or self-declarations as 
completion proof is a standard practice 
across the Govt. Companies/PSUs. This 
may be considered as accepted.  

 
Type of Client: Government owned firm/ Private 
sector registered firm. 
 
Engagement: Completed work/ Ongoing work 
which is at least 70% complete shall also be 
considered eligible for assigning marks. 
 
Documentary evidence:   
Documentary evidence for work experience 
from the client such relevant portion of Work 
Order/contract and Client completion 
certificate/ Certificate from Auditor of the firm 
or a registered Chartered Accountant shall be 
submitted.  
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15 5.2 Technical 
Score Criteria A 
(2) 
 
Page no. 30 

Type of Scope: Experience of 
having completed Preparation of 
Feasibility Study for Coal/ Lignite 
Mining Projects.  
 
Type of Client: Government 
owned firm/ Private sector 
registered firm. 
 
Engagement: Completed work 
shall be considered eligible for 
assigning marks. 
 

• Different projects (with 
separate Work Orders / 
Purchase Orders and separate 
scope) with the same client can 
be cited as separate projects. 

 
Any DPR experience spilling over 
from 1 above (if more than 3) too 
can be considered. 

1. Type of Scope: Experience of having 
completed Preparation of Feasibility 
Study/DPR/Techno economic 
Feasibility Report (TEFR)/Detailed 
Techno Economic Assessment report 
for Coal/ Lignite Mining Projects.  

 
2. Type of Client: Government owned 

firm/ Private sector registered firm 
listed in NSE/BSE 

 
Engagement: Completed work shall be 
considered eligible for assigning marks. 
 

• Different projects (with separate 
Work Orders / Purchase Orders and 
separate scope) with the same 
client can be cited as separate 
projects. 

 
Any DPR experience spilling over from 
1 above (if more than 3) too can be 
considered. 
 
The detailed Techno Economic 
Assessment report for coal/ Lignite 
projects may also be considered by 
GMDC, as such reports 
comprehensively include the financial 
aspects of the projects 

The clause 5.2 A (2) stands amended as below.  
 
Type of Scope: Experience of Preparation of Pre-
feasibility study/Feasibility Study/Techno 
economic Feasibility Report (TEFR)/Detailed 
Techno Economic Assessment report for Coal/ 
Lignite Mining Projects. 
 
Type of Client: Government owned firm/ Private 
sector registered firm. 
 
Engagement: Completed work/ Ongoing work 
which is at least 70% complete shall also be 
considered eligible for assigning marks. 
 
Documentary evidence:   
Documentary evidence for work experience 
from the client such relevant portion of Work 
Order/contract and Client completion 
certificate/ Certificate from Auditor of the firm 
or a registered Chartered Accountant shall be 
submitted. 
 
Any DPR experience spilling over from 5.2 A(1) 
above (if more than 3) too can be considered. 
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It is worth noting that the previous 
tender published by GMDC for 
preparation of DPRs for six lignite 
projects, a similar experience was 
required from the bidders. 

 
Therefore, GMDC may consider 
revising this clause in line with the 
corrigendum issued for RFP No. 
GMDC/PPD/004/22-23, dated 
October 2022, for preparation of 
DPRs for Lignite projects in the Kutch 
and South Gujarat regions 

16 5.1(ii) Pre-Qualification Criteria 
 
The Bidder must have an annual 
audited revenue of INR 10 (Ten) 
crore from consulting activities 
averaged for the best 3 years out 
of last 5 years. 

The turnover asked is on a very higher side. 
Typically Turnover should be equivalent to 
the value of the work maximum. We believe 
for this work, average turnover of 3 Crore on 
higher side is sufficient. Further average 
turnover should be allowed from any number 
of years upto maximum of 3 years i..e say if a 
Bidder have average turnover of 3 Crore (say 
9 Crore/3 years) even from years less than 3 
years out of last 5 years, bidder should be 
considered.  
 
Typically PSU & Govt. entity provide 
relaxation in turn over critera to MSME & 
startups. 
 
The provision for Relaxation of Norms for 
Startups & MSME the prior Turnover criteria 

The RFP conditions remain unchanged. 
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is made as per the GoI, Ministry of Micro, 
Small & Medium Enterprise – Policy Circular 
dated 10-03-2016. In compliance to, various 
Govt Dept. are considering relaxation for the 
same, following are few evident OMs: 
1. Ministry of Micro, Small & Medium 
Enterprise – OM dated 10-03-2016 
2. Ministry of Finance – OM dated 25-
07-2016 & 20-09-2016 
3. Ministry of Heavy Industries & Public 
Enterprises – OM dated 08-11-2016 
 
Hence, we request you to allow exemption 
for the prior year turnover and experience 
for DIPP Registered start-up. 

17 5.1(ii) (a) Pre-Qualification Criteria Bidder must be QCI/NABET Accredited Mine 
Plan Preparation Agency (MPPA) 
 
QCI/NABET has accreditated several agencies 
for the preparation of Mining Plan, Detailed 
Project Report and Project Reports for Coal 
Project which is testimony of available set up 
and quality. Hence MPPA certificate should 
be must requirement. 

The RFP conditions remain unchanged. 

18 5.1 (iii) Pre Qualification Criteria 
 
“Geological Resource estimation, 
Geotechnical Study, Mine Plan 
and Schedule comprising of Pit 
Design and Optimization, Material 
sequencing, Scheduling, 

Should be modified as follows:  
 
“Geological Resource estimation, Mine Plan 
and Schedule comprising of Pit Design and 
Optimization, Material sequencing, 
Scheduling, Equipment planning, Manpower 
Plan, infrastructure plan, Capital cost and 

The definition of Coal DPR specified in clause 5.1 
(iii) stands amended as below. 
 
“Geological Resource estimation, Mine Plan and 
Schedule comprising of Pit Design and 
Optimization, Material sequencing, Scheduling, 
Equipment planning, Manpower Plan, 
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Equipment planning, Manpower 
Plan, infrastructure plan, Capital 
cost and O&M Costs estimation, 
Financial Analysis and Risk 
analysis”.  

O&M Costs estimation, Financial Analysis and 
Risk analysis”. 
 
Typically Geotechnical work is separate and 
DPR is prepared based on the resource model 
and other data generated through various 
studies and may not be part of DPR work 
itself. Hence request to remove geotechnical 
study. 

infrastructure plan, Capital cost and O&M Costs 
estimation, Financial Analysis and Risk analysis”. 
 

19 5.2 A (1) Experience of Bidder 
 
Experience over last ten 
completed years and current year 
(2014 to 2024) meeting the 
following criteria:  
Type of Scope: Preparation of 
Detailed Project Report (DPR) for 
Coal Mining Projects. 

1. Engagement: Completed or Ongoing 
work shall be considered eligible for 
assigning marks. 
 
It may be noted than Mining Plan is an 
mandatory document for Coal Mining 
however DPR/Project Report is typically 
internal document and not prepared for 
every project. Further, most coal mines 
are reallocated/auctioned in last 3-4 
years only. Hence DPR has not been 
undertaken for many projects off let. 
Even in cases where DPR is prepared, its 
time taking work.  
Hence, we request you kindly also 
consider the ongoing works as well.  
 

2. Since Bidder must be Indian Company, we 
understand that the projects claimed 
must have been executed in India? Kindly 
clarify? 

1. Ongoing work shall also be considered. Please 
refer to queries no. 14 and 15. 

2. There is no restriction on geography as per the 
RFP conditions.  
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20 5.2 A (2) Experience of Bidder 
 
Type of Scope: Experience of 
having completed Preparation of 
Feasibility Study for Coal/ Lignite 
Mining Projects. 
Type of Client: Government owned 
firm/ Private sector registered 
firm. 
Engagement: Completed work 
shall be considered eligible for 
assigning marks. 
• Different projects (with separate 
Work Orders / Purchase Orders 
and separate scope) with the same 
client can be cited as separate 
projects. 
Any DPR experience spilling over 
from 1 above (if more than 3) too 
can be considered. 

1. We understand that feasibility work 
(including technical as well as financial 
feasibility) done for the participation in 
auction shall also be considered.  

 
2. Since Bidder must be Indian Company, 

we understand that the projects claimed 
must have been executed in India? Kindly 
clarify? 

1. Yes, your understanding is correct. Please 
refer to answer to pre bid query no 15 for the 
amended provision. 
 

2. There is no restriction on geography as per the 
RFP conditions. 

 
 

21 5.2 (B) Team Requirement Kindly clarify if entire team should be on the 
rolls of the Bidder or hired expert shall be 
considered. We believe entire team should 
be on the rolls of bidder. Further, is there any 
age limit for the experts proposed? Typically 
tenders provide for age limit of 65 years. 

Entire team need not be on the roll of the Bidder. 
RFP conditions remain unchanged.  

22 7.3 (i) Performance Guarantee 
 
The Successful Bidder shall furnish 
Performance Security to Authority 
for securing the due and faithful 

We request you to consider reducing 
Performance Bank Guarantee to 5% upto 
maximum of INR 5 lakh. In other PSU 
contract, Performance BG is being 
considered 3-5%. 

The RFP provision prevails and remains 
unchanged. 
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performance of its obligations 
under the Agreement, within 30 
days from the LOA, in the form of 
Demand Draft or an unconditional 
and irrevocable bank guarantee 
(Annexure 13) for amount of 
equivalent to 10% (Ten percent) of 
Service Fees (without GST) quoted 
for the Scope of Work payable to 
GMDC by the Successful Bidders 
(the “Performance Security”) from 
Approved Bank to Authority. Such 
performance Security shall be in 
favour of Gujarat Mineral 
Development Corporation Ltd and 
admissible and payable at 
Ahmedabad branch from 
Approved Bank to Authority. 

23 Section II:  Terms of Reference 
 
Module 3: Geotechnical Study 
The Service Provider shall conduct 
a Geo-Technical study appropriate 
for pit walls, dumps, roads, and 
other key ground stability 
assessments to support feasibility 
level. Such assessment shall also 
cover assessment of followings; 

• Material characteristics and 
parameters. 

• Hydrology and groundwater. 

Kindly clarify if geotechnical studies are done 
and data is available which is to be studies 
and interpreted or fresh geotechnial studies 
to be undertaken. 
In case new studies to be undertaken, kindly 
specify specific studies. In such case time 
allowed will not be sufficient as work will be 
dependent on the completion of geo 
technical studies.  
 
However we would like to submit that such 
geotechnical studies specifically hydrology 
and groundwater, slope stability, etc. may be 

Geo-Technical study is part of Service Provider’s 
scope under this RFP.  
List of  available data and studies undertaken by 
GMDC  are given below. 
 
1. Geological  Report (Database is available in 

csv/txt format) 
2. Mining Plan 
3. Draft Comprehensive Hydrological report 

with ground water modelling. This report is 
yet to be approved. 

4. Draft Nala diversion study 
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• Slope stability analysis: 

• Proposed slope design criteria 
for pit and dumps. 

• Material engineering 
properties. 

The study shall also undertake 
ranking for hazard zones and CAD 
layers to support planning 
activities 

undertaken after Detailed Project Report for 
specific areas to optimise efforts. 

24 Section II:  Terms of Reference 
 
General 

We understand all the work is to be done 
based on the data to be provided by GMDC 
specifically geological report, geological 
model, mining plan, topographic plan, survey 
data, geotechnical data etc. 

Yes your understanding is correct. GMDC shall 
provide all data available with it.  

25 2.5 EMD 
 
 

We request you to provide relaxation to 
MSME organisations from submission of 
EMD in line with GFR guidelines. 

The Bidder having valid MSME registration as on 
Bid submission date is exempted from 
submission of Bid Security. 

26 General  Request for addition of provisions for 
startups. 

The RFP conditions remain unchanged. 

27 General Bid Submission Date  The bid submission date stands amended. Please 
refer the amended clause in Annexure 1. 

28 Clause 1 B (last 
bulleted point 
of Module 2- 
Geological 
Resource 
Estimation ) of 
the Scope of 
Work (page no. 
11)   

“Annual updates shall be 
incorporated in Geological Model 
based on actual RLs of seam 
exposures to be made” 

 Following para stands deleted. 
 
“Annual updates shall be incorporated in 
Geological Model based on actual RLs of seam 
exposures to be made”  
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Annexure 1:   

Clause 1.6  of Section III, (i.e.: Schedule of Bidding)  Bid submission events stand amended as below.  

 

Clause as per RFP Amended Clause 

Sr No. Event 

Description 
Date, Time and Address 

4 Online 

Submission 

of Price Bid 

The Price Bid is to be submitted online only 
at designated place on 
https://gmdctender.nprocure.com 
18/12/2024 up-to 18:00 hrs and (i) any 
submission of offline price bid (i.e., physical 
submission) or (ii) submission of price bid at 
any place other than at the designated place 
for online price bid submission on the 
website will lead to disqualification. 
 
A copy of instruments or information 
pertaining to it may be required to be 
submitted online at the time of submission 
of Price bid. 
 
Technical Bid is not to be submitted online, 
but should be submitted in physical offline 
at the designated address by the deadline 
mentioned. 

5 Last Date and 

Time of 

Submission 

of Technical 

Bid, RFP Fees 

The Technical Bid is to be submitted off line 
or before 19/12/2024 up to 15:00 Hrs. at 
GMDC office situated at Khanij Bhavan, 132-
ft. Ring Road, Gujarat University Ground, 
Vastrapur, Ahmedabad- 380052, by Speed 

Sr No. Event 

Description 
Date, Time and Address 

4 Online 

Submission 

of Price Bid 

The Price Bid is to be submitted online only at 
designated place on 
https://gmdctender.nprocure.com 30/12/2024 
up-to 18:00 hrs and (i) any submission of offline 
price bid (i.e., physical submission) or (ii) 
submission of price bid at any place other than 
at the designated place for online price bid 
submission on the website will lead to 
disqualification. 
 
A copy of instruments or information pertaining 
to it may be required to be submitted online at 
the time of submission of Price bid. 
 
Technical Bid is not to be submitted online, but 

should be submitted in physical offline at the 

designated address by the deadline mentioned. 

5 Last Date 

and Time of 

Submission 

of Technical 

Bid, RFP 

The Technical Bid is to be submitted off line or 

before 31/12/2024 up to 15:00 Hrs. at GMDC 

office situated at Khanij Bhavan, 132-ft. Ring 

Road, Gujarat University Ground, Vastrapur, 

Ahmedabad- 380052, by Speed 

https://gmdctender.nprocure.com/
https://gmdctender.nprocure.com/
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& EMD in 

Hard Copy 

Post/RPAD/Hand delivery/Courier in sealed 
cover duly super scribed as mentioned in the 
RFP. 
 

6 Opening of 

Technical Bid 

On 19/12/2024 at 16:00 hrs. at GMDC office 
situated at Ahmedabad as per the address 
specified in sr. no 2 

   
 

Fees & 

EMD in 

Hard Copy 

Post/RPAD/Hand delivery/Courier in sealed 

cover duly super scribed as mentioned in the 

RFP. 

6 Opening of 

Technical 

Bid 

On 31/12/2024 at 16:00 hrs. at GMDC office 
situated at Ahmedabad as per the address 
specified in sr. no 2 

 

 

 


