

Corrigendum-2
Pre-Bid Meeting Clarifications

Request for Proposal
For

Selection of Agency to Supply, Installation, Testing, Commissioning & Comprehensive Annual Maintenance of 100 MT Weighbridges with Supply & Commissioning of Prefabricated cabins at GMDC's various projects

RFP No: GMDC/MM/AMC/WB-07/2024-25

Gujarat Mineral Development Corporation

11 April 2025

Sl. No.	RFP Document Reference (Section and Page No.)	Content of RFP requiring clarification	Clarification sought	Response/ Addendum/ Corrigendum
1	Section IV Clause No:5.2 (A5) Page No:45 & 46	The Bidders should have the minimum experience of having successfully completed CAMC Comprehensive Annual Maintenance Services of 100 MT weighbridges for any state or central government department, state PSU or private sector in the last seven years (ending 2024) in India.	Similar completed work Similar completed work means Bidder should have experience with successfully completed CAMC services of 100 MT weighbridge at least for minimum 1 year. All work shall be carried out during the last 7 years. Cumulative work orders shall be considered from same or multiple clients.	To be Amended as: The Bidders should have the minimum experience of having successfully completed CAMC Comprehensive Annual Maintenance Services of 100 MT weighbridges for any state or central government department, state PSU or private sector in the last seven years (ending 2024) in India. Similar completed work Similar completed work means Bidder should have experience with successfully completed

Sl. No.	RFP Document Reference (Section and Page No.)	Content of RFP requiring clarification	Clarification sought	Response/ Addendum/ Corrigendum
		Similar completed work means Bidder should have experience with successfully completed CAMC services of 100 MT weighbridge after warranty period at least for minimum 1 year. All work shall be carried out during the last 7 years. Cumulative workorders shall be considered from same or multiple clients.		warranty / CAMC services of 100 MT weighbridge at least for minimum 1 year. All work shall be carried out during the last 7 years. Cumulative workorders shall be considered from same or multiple clients.
2	Annexure 11(A) Sr. No:5 Accuracy Page no: 108	Conforming to OIML Recommendations & Weights & Measures Act in India. Least count display-10kg accuracy: min.+0.001% of FS	Conforming to IS9281-PART-3(1981) (copy Attached) Recommendations & Weights & Measures Act in India. Class 2, Least count display-5kg & accuracy: min.+0.1% of FS or class 3 Least count display-10kg & accuracy: min.+0.25% of FS	The said specification is amended as below. Conforming to OIML Recommendations & Legal Metrology Act 2011 (formerly known as Weights & Measures Act of India), Least count display-10kg & accuracy: min.+0.1% of FS.
3	Annexure 11(A) Sr. No:6 Page no: 108	Display: Outdoor type electronic weight LED display- 10 Kg & accuracy: min.+0.01% of FS	Conforming to IS9281-PART-3(1981) (copy attached) Recommendations & Weights & Measures Act in India. Class 2, Least count display-5kg & accuracy: min.+0.1% of FS Or class 3 Least count display-10kg & accuracy: min.+0.25% of FS	The said specification is amended as below. Display: Outdoor type electronic weight LED display
4	Annexure 11(C) Sr. No:7 Page no: 109	Make: Leopard / ADI / Zemic / Keli	Leopard / ADI / Zemic / Keli / Somatic/Equivalent	RFP conditions prevails.

Sl. No.	RFP Document Reference (Section and Page No.)	Content of RFP requiring clarification	Clarification sought	Response/ Addendum/ Corrigendum
5	Annexure 11-C Sr. No:11 Page no:109	Output at rated capacity 1.75 mV/V	Rate Output: Count 100000 to 1000000	The said specification is amended as below. Output at rated capacity: Count 100000 to 1000000
6	Annexure 11-C Sr. No:12 Page no:109	Combined Error: 0.013% of rated output	Combined Error: 0.013% to 0.020% of rated output	The said specification is amended as below. To be read as: 0.013% to 0.03% of rated output
7	Section: II Part: 1 B: Design & Specification Page No:11	The agency shall install all necessary utilities, including power supply, drainage, and communication lines at the new Weighbridge location.	How long required power supply cable & Communication lines? How much deep and long drainage required?	The agency shall undertake due diligence and requirement assessment for supply of cable and communication lines and drainage requirements in the assessment and planning stage during the supply period of the respective weighbridge at the respective project site.
8	Section: II Part 3 Monthly Activities Page No: 18	Testing of the weighbridges in the CAMC period shall be carried out on monthly basis at Agency's cost.	Will be required a monthly Testing in Warranty period? Yes or no. Charges including in supply cost or not?	The testing of weighbridges shall be done as an when required by GMDC. The cost for the same shall be paid to the agency on actuals as per the RFP rates (awarded price of Table 4 by dividing by 3 the quarterly price to monthly price). Therefore, No cost for the same shall be quoted by the bidder in the RFP price bid.
9	Section: VI Clause No:3.1 Page No:73	Scope of Work The Scope of Work to be performed by the Agency is specified in the RFP SECTION II. The technical specifications of the weighbridge are specified in RFP Annexure 12. The Agency shall be required to execute the Scope of Work professionally and diligently	Scope of Work The Scope of Work to be performed by the Agency is specified in the RFP SECTION II. The technical specifications of the weighbridge are specified in RFP Annexure 11. The Agency shall be required to execute the Scope of Work professionally and	Typographical error. To be read as Annexure 11.

Sl. No.	RFP Document Reference (Section and Page No.)	Content of RFP requiring clarification	Clarification sought	Response/ Addendum/ Corrigendum
		and in adherence to the timelines specified therein.	diligently and in adherence to the timelines specified therein.	
10	Section: IV Clause No:7.6 Page No:55 Tax Liability	The rates quoted in Price Bid Annexure 8 shall be inclusive of all taxes, duties, surcharge Levies etc. as applicable (“Price Quote”) including applicable Goods and Service Tax. The provisions specified in Clause Section V Clause 1. c) Shall become applicable for the tax liabilities.	As per price bid Annexure 8 Table 1 price bid: GST Amount mention and addition in price but Table 2 Price Bid housekeeping manpower quoted inclusive of GST or exclusive? Technician and supervisor required during warranty period? If yes, who will pay salary of technician and supervisor cost?	1. Table 2: The prices quoted shall be exclusive of GST. 2. Kindly refer to RFP Section II: Scope of Work for manpower deployment requirements. The technician and supervisor are not required on full time basis. However, the agency shall adhere to the SLAs and the weighbridge operations.
11	Annexure 8 Page No:104 Clause(i)	The prices of CAMC charges shall be exclusive of GST but inclusive of any other Applicable Taxes.	Explain the points.	
12	Section: V Page No: 64 Clause (e)	The prices of CAMC charges (Table 2, 3, and 4) shall be exclusive of GST but inclusive of any other Applicable Taxes		
13	Section: II Part:1 Page No:11 A: Assessment and Planning	Bidders are encouraged to make a site visit and study the conditions of the area including drains, soil conditions, etc where the weighbridges are to be installed. After awarding of the contract the civil work and supply and installation work shall be carried out as per the tender rate only. In case of any adverse local conditions no extra charge shall be paid apart from the tender	Bidders are encouraged to make a site visit and study the conditions of the area including drains, soil conditions, etc where the weighbridges are to be installed. After awarding of the contract the civil work and supply and installation work shall be carried out as per the tender rate only. In case of any adverse local conditions extra charge shall be	Please refer to answer to Pre-Bid query No 14

Sl. No.	RFP Document Reference (Section and Page No.)	Content of RFP requiring clarification	Clarification sought	Response/ Addendum/ Corrigendum
			paid as per extra item clause from the tender	
14	Section: II Part:1 Page No:11 A: Assessment and Planning	If any weighbridge installation location is not identified at the site than agency shall have to consider 5 ft. Foundation from ground level and 2 ft height from ground level and indicate in site visit certificate.	If any weighbridge installation at the site shall have to consider 5ft Foundation from ground level and 3 heights from ground level to weighbridge structure for easy cleaning purpose. if foundation depth or height is more than this level charges will be paid as per extra item clause.	If any weighbridge installation location is not identified at the site than agency shall have to consider 5 ft. Foundation from ground level and 3 ft height from ground level in its pricing. If in case local conditions demands the foundation levels and ground levels higher than threshold value specified here, in such case GMDC shall reimbursed at actual.
15	Section: IV Clause No:5.2 Sr. No.: A4 Page No:45	Max Mark: 25 but Mention 24	Amendment As Max Mark 25 instead of 24	This is a typographical error. Shall be read as " Max marks: 25 ". In addition to this there is no change in the criteria.
16	Section: IV Clause No:5.2 Sr. No.: A5 Page No:45	Max Mark: 15 but Mention 16	Amendment as Max Mark 15 instead of 16	This is a typographical error. Shall be read as " Max marks: 15 ". In addition to this there is no change in the criteria.
17	Section: II Part: 2 Clause No: K Foundation Page No: 15 & 16	Foundation is required to park Prefabricated cabin unit. Unit is to be provided with permanent 6 nos. of foots for levelling on steel pads. The Prefabricated cabin can be lifted with the help of adjustable hook and ground foot up to 2ft above the ground level as per the requirement of site conditions.	RCC or Bricks Wall between weighbridge and cabin /graver in our scope in foundation work or not?	The same is in the agency's scope.

Sl. No.	RFP Document Reference (Section and Page No.)	Content of RFP requiring clarification	Clarification sought	Response/ Addendum/ Corrigendum																																
18	Section: II Part:1 Page No-9, Part-1	<table border="1"> <thead> <tr> <th>Sr. No.</th> <th>Project Name</th> <th>Weighbridge capacity</th> <th>No. of Weighbridges for Supply, Installation, Commissioning and CAMC</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Gadsisha</td> <td>100MT</td> <td>3</td> </tr> <tr> <td>2</td> <td>Umarsar</td> <td>100MT</td> <td>3</td> </tr> <tr> <td>3</td> <td>Bhavnagar</td> <td>100MT</td> <td>5</td> </tr> <tr> <td>4</td> <td>Bhatia</td> <td>100MT</td> <td>1</td> </tr> <tr> <td>5</td> <td>Kadipani</td> <td>100MT</td> <td>1</td> </tr> <tr> <td>6</td> <td>Lakhpur Punrajpur</td> <td>100MT</td> <td>1</td> </tr> <tr> <td colspan="3">Total</td> <td>14</td> </tr> </tbody> </table>	Sr. No.	Project Name	Weighbridge capacity	No. of Weighbridges for Supply, Installation, Commissioning and CAMC	1	Gadsisha	100MT	3	2	Umarsar	100MT	3	3	Bhavnagar	100MT	5	4	Bhatia	100MT	1	5	Kadipani	100MT	1	6	Lakhpur Punrajpur	100MT	1	Total			14	Regarding civil foundation work Can you share the site details (Longitude or latitude) on Google map and also share the site condition of the mentioned project name and whether a site visit is mandatory for this or not please clarify	The bidders are encouraged to visit mine site visit prior to bid submission.
Sr. No.	Project Name	Weighbridge capacity	No. of Weighbridges for Supply, Installation, Commissioning and CAMC																																	
1	Gadsisha	100MT	3																																	
2	Umarsar	100MT	3																																	
3	Bhavnagar	100MT	5																																	
4	Bhatia	100MT	1																																	
5	Kadipani	100MT	1																																	
6	Lakhpur Punrajpur	100MT	1																																	
Total			14																																	
19	Section: II Part:1 Page No-10	Electricity & internet communication	Who shall be provided Electricity & internet communication and water at site for smooth work	Electricity and internet communication shall be provided by GMDC at respective site. However, water requirement at all respective sites for smooth work shall be in agency's scope.																																
20	Section: II Part:1(A) Page No-10	The Agency shall also undertake soil testing/soil conditions assessment to assess the soil condition to withstand the structure before taking up any new civil works.	it is in before bidding or after emerge an L1 BIDDER Kindly confirm the same	The same shall be undertaken by the respective agency after emerging as the preferred bidder.																																
21	Section: II Part:1(A) Page No-11	If any weighbridge installation location is not identified at the site than agency shall have to consider 5 ft foundation from ground level and 2 ft height from ground level and indicate in site visit certificate.	Kindly take it as customers scope	The same is in agency's scope. Please refer to answer to Pre-Bid query No 14																																
22	Section: II Part:1(B) Page No-11	After getting approval from GMDC, the new weighbridge supply, install and commissioning work shall be completed within 45 days.	After getting approval from GMDC, the new weighbridge supply, install and commissioning work shall be completed within 120 days.	The clause stands amended as below: "After getting approval from GMDC, the new weighbridge supply, install and commissioning work shall be completed within 75 days. However, all responsibilities of the same will be rest with the bidder."																																

Sl. No.	RFP Document Reference (Section and Page No.)	Content of RFP requiring clarification	Clarification sought	Response/ Addendum/ Corrigendum
23	Section: IV Page No-32 Clause 1.5 (d)	The Bidder registered either in DGS &D, SSI, MSME and NSIC or in the Central/ State Govt. or Central/ State Govt undertaking is not exempted by GMDC for paying RFP Fees, EMD, Performance Security etc.	The Bidder registered either in DGS &D, SSI, MSME and NSIC or in the Central/ State Govt. or Central/ State Govt undertaking is not exempted by GMDC for paying RFP Fees, Performance Security etc.	RFP conditions prevails.
24	Section: IV Page No-43 5.1. Pre-Qualification Criteria	The Bidders should have the minimum experience of having successfully completed supply, installation and commissioning of 15 nos. of weighbridges with 1 year warranty during the last 7 (seven) years ending on the last day of December 2024 (i.e. the period from 01.12.2017 to 31.12.2024) from any state or central government department, state PSU or private sector. All work shall be carried out during the last 7 years. Cumulative workorders shall be considered from same or multiple clients	The Bidders should have the minimum experience of having successfully completed supply, installation and commissioning of 15 nos. of weighbridges with 1 year warranty during the last 7 (seven) years ending on the last day of December 2024 (i.e. the period from 01.12.2017 to 31.12.2024) from any state or central government department, state PSU or private sector. All work shall be carried out during the last 7 years. Cumulative workorders shall be considered from same or multiple clients	RFP conditions prevails.
25	Section: IV Page No-43 5.1. Pre-Qualification Criteria	The Bidders should have the minimum experience of having successfully completed supply, installation and commissioning of 15 nos. of weighbridges with 1 year warranty during the last 7 (seven) years ending on the last day of December 2024 (i.e. the period	Regarding this clause, we want further clarification "If some bidder received an order of 30 weighbridges and commissioned 20 weighbridges in that case can the bidder submit a commissioning report with a	Yes. However, Bidder is required to submit completion certificate for all the showcased projects.

Sl. No.	RFP Document Reference (Section and Page No.)	Content of RFP requiring clarification	Clarification sought	Response/ Addendum/ Corrigendum
		from 01.12.2017 to 31.12.2024) from any state or central government department, state PSU or private sector. All work shall be carried out during the last 7 years. Cumulative workorders shall be considered from same or multiple clients.	completion certificate? Please clarify	
26	Section: IV Page No-44 5.1. Pre-Qualification Criteria	The bidder should not be under a declaration of ineligibility for corrupt or fraudulent practices or blacklisted by any of the Government / PSU as of the date of submission of bids.	An undertaking to this effect should be submitted in non-judicial stamp paper of value 300 100 and duly notarized.	RFP conditions prevails.
27	Section: IV Page No-44 5.1. Pre-Qualification Criteria	Approach and Methodology through Bidder's Presentation: The bidder to submit the complete document with Approach Methodology mechanism on task to be executed (Supply, installation and commission of 100 MT weighbridge with CAMC in mining sector) Bidder to submit the document. GMDC will invite Bidders meeting the Pre-qualification criteria for making the presentation on Approach and Methodology section before GMDC committee.	Please allow us to submit this documents after Emerge as an L1 bidder	RFP conditions prevails. It shall be submitted as part of bid.

Sl. No.	RFP Document Reference (Section and Page No.)	Content of RFP requiring clarification	Clarification sought	Response/ Addendum/ Corrigendum
28	Payment Terms for Supply, Installation, Commissioning and Testing of 100 MT weighbridges (one time) and Supply, Installation & Commissioning of prefabricated cabins (one time) (Capital Items)	100 % payment after successfully Supply, Installation, Commissioning and Testing of 100 MT weighbridges (one time) and Supply, Installation & Commissioning of prefabricated cabins (one time) (Capital Items)	Kindly consider supply against 70% payment and after Supply, Installation, Testing and Successful Commissioning and issuance of Completion Certificate from GM Project of respective site 30% will be released	Kindly refer to Annexure 1 of this document (Corrigendum).
29	Section: V Clause :2(g) Page No-64	Regarding CAMC Payment terms: The agency shall submit Quarterly bill to GMDC / Authority at the end of each quarter	Kindly confirm whether it is monthly or quarterly bill need to submit.	Quarterly
30	Page No-108 Annexure-11(A) Sr. No. 4	Annexure 11:Technical Specifications of New Weighbridges to be supplied Load Cell: Double Ended shear Beam(digital) with IP68 & IP69K	Kindly confirm whether Loadcell with IP68 & IP69K both or IP68 or IP69K	To be read as: IP68 / IP69K

Sl. No.	RFP Document Reference (Section and Page No.)	Content of RFP requiring clarification	Clarification sought	Response/ Addendum/ Corrigendum
31	Page No-108 Annexure-11(A) Sr. No. 5	Accuracy: - Conforming to OIML Recommendations & Weights & Measures Act in India. Least count display-10kg accuracy:min.+0.001% of FS	Conforming to OIML/NTH Recommendations & Weights & Measures Act in India. Least count display-10kg accuracy: min.+0.001% of FS. Kindly allow the "National Test House" Instead of OIML A Trusted Name For Quality Testing More Than 100 Years Of Service	Refer to answer to queries no.: 3
32	Page No-109 Annexure-11(C) Sr. No. 7	Load Cell make Leopard / ADI / Zemic / Keli	Leopard / ADI / Zemic / Keli/Global Weightrack have its own brand name is "Global" we are the original equipment manufacturer and based on Bhubaneswar Odisha all other brand is Chinese brand so kindly preferred make in India preference.	RFP conditions prevails.
33	add in clause	Desktop, Printer, ups and other requirement like SPD and earthing	Kindly share the specification or please confirm any brand and configuration is allowed for this tender	The desktop, printer, UPS are not in the scope of the agency. For Earthing, as per RFP Annexure 11 C point no. 17 - Earthing cable is to be provided by the agency which shall have the specification as: Earthing Cable/Strip shall be provided from Earth pit to the weigh Bridge as per site requirement.

Sl. No.	RFP Document Reference (Section and Page No.)	Content of RFP requiring clarification	Clarification sought	Response/ Addendum/ Corrigendum																																																																												
34	Section III, Part 3 Page no. 20	Manpower deployment	<table border="1"> <thead> <tr> <th>Sr. No.</th> <th>GMDC location</th> <th>Project</th> <th>Housekeeping manpower</th> <th>Technician</th> <th>Supervisor</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Gadsisha</td> <td></td> <td>1</td> <td>1</td> <td rowspan="3">1</td> </tr> <tr> <td>2</td> <td>Umarsar</td> <td></td> <td>1</td> <td>1</td> </tr> <tr> <td>3</td> <td>Bhavnagar</td> <td></td> <td>2</td> <td>1</td> </tr> <tr> <td>4</td> <td>Bhatia</td> <td></td> <td>1</td> <td rowspan="2">Visit as and when required basis and at interval of every 7 days. However, he shall attend to any critical issue</td> <td rowspan="2">1</td> </tr> <tr> <td>5</td> <td>Kadipani</td> <td></td> <td>1</td> </tr> <tr> <td>6</td> <td>Lakhpatt-Punrajpur</td> <td></td> <td>1</td> <td></td> <td></td> </tr> </tbody> </table>	Sr. No.	GMDC location	Project	Housekeeping manpower	Technician	Supervisor	1	Gadsisha		1	1	1	2	Umarsar		1	1	3	Bhavnagar		2	1	4	Bhatia		1	Visit as and when required basis and at interval of every 7 days. However, he shall attend to any critical issue	1	5	Kadipani		1	6	Lakhpatt-Punrajpur		1			<p>Typographical Error. The table to be read as below:</p> <table border="1"> <thead> <tr> <th>Sr. No.</th> <th>GMDC location</th> <th>Project</th> <th>Housekeeping manpower</th> <th>Technician</th> <th>Supervisor</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Gadsisha</td> <td></td> <td>1</td> <td>1</td> <td rowspan="3">1</td> </tr> <tr> <td>2</td> <td>Umarsar</td> <td></td> <td>1</td> <td>1</td> </tr> <tr> <td>3</td> <td>Lakhpatt-Punrajpur</td> <td></td> <td>1</td> <td>1</td> </tr> <tr> <td>4</td> <td>Bhatia</td> <td></td> <td>1</td> <td rowspan="2">Visit as and when required basis and at interval of every 7 days. However, he shall attend to any critical issue immediately to maintain SLAs.</td> <td rowspan="2">1</td> </tr> <tr> <td>5</td> <td>Kadipani</td> <td></td> <td>1</td> </tr> <tr> <td>6</td> <td>Bhavnagar</td> <td></td> <td>2</td> <td>1</td> <td></td> </tr> </tbody> </table>	Sr. No.	GMDC location	Project	Housekeeping manpower	Technician	Supervisor	1	Gadsisha		1	1	1	2	Umarsar		1	1	3	Lakhpatt-Punrajpur		1	1	4	Bhatia		1	Visit as and when required basis and at interval of every 7 days. However, he shall attend to any critical issue immediately to maintain SLAs.	1	5	Kadipani		1	6	Bhavnagar		2	1	
Sr. No.	GMDC location	Project	Housekeeping manpower	Technician	Supervisor																																																																											
1	Gadsisha		1	1	1																																																																											
2	Umarsar		1	1																																																																												
3	Bhavnagar		2	1																																																																												
4	Bhatia		1	Visit as and when required basis and at interval of every 7 days. However, he shall attend to any critical issue	1																																																																											
5	Kadipani		1																																																																													
6	Lakhpatt-Punrajpur		1																																																																													
Sr. No.	GMDC location	Project	Housekeeping manpower	Technician	Supervisor																																																																											
1	Gadsisha		1	1	1																																																																											
2	Umarsar		1	1																																																																												
3	Lakhpatt-Punrajpur		1	1																																																																												
4	Bhatia		1	Visit as and when required basis and at interval of every 7 days. However, he shall attend to any critical issue immediately to maintain SLAs.	1																																																																											
5	Kadipani		1																																																																													
6	Bhavnagar		2	1																																																																												
35	Section IV, Clause 7.3 (ii) Page No. 54	Performance Security: The Performance Security of the amount equivalent to 10% of Grant Total Service Charges as per the Price Bid Format (supply, install, Testing, commissioning and CAMC charges for all five years including one year warranty period + cumulative of Prefabricated cabins) shall be submitted 15 days prior and it shall remain valid till the end of the Contract Period.	Performance Security: 5% for supply, installation, testing and commissioning and 5% for CAMC period.	RFP condition prevails.																																																																												

Annexure 1: Amended Payment Terms

The RFP Section 5 Chapter 1 , Clause 1.2 (a) Authority/ GMDC shall make payment for capital items are amended as below.

Particulars	Milestone	Payment Amount	Timeline for processing invoice	Submission and Approval required for the Payment
Supply, Installation, Testing and Commissioning of 100 MT weighbridges	Supply of all items (including all hardware components) as per the RFP Section 2 Scope of Work with issuance of delivery certificate from GM Project of respective site.	40% of total amount (d) Sr.no. 1 of Table 1 above.	80% payment within 15 days from the receipt of Invoice after issuance of delivery certificate from GM Project of respective site weighbridge as per below clause b). 20% of payment payable by the Project after calculation of deductible Damages / Penalties or payable additional incentives as per the Section III of RFP within 15 days of the receipt of the approved bill from the Corporate Office, Ahmedabad as per below clause b).	<ul style="list-style-type: none"> · Invoice · Delivery Certificate issued by GM Projects of respective site.
	Installation, Testing and Successful Commissioning and issuance of Completion Certificate from GM Project of respective site	60% of total amount (d) Sr.no. 1 of Table 1 above.	80% payment within 15 days from the receipt of Invoice after issuance of delivery certificate from GM Project of respective site weighbridge as per below clause b). 20% of payment payable by the Project after calculation of deductible Damages / Penalties or payable additional incentives as per the Section III of RFP within 15 days of the receipt of the approved bill from the Corporate Office, Ahmedabad as per below clause b).	<ul style="list-style-type: none"> · Invoice · Submission of completion certificate issued by GM Projects of respective site

Particulars	Milestone	Payment Amount	Timeline for processing invoice	Submission and Approval required for the Payment
Supply, Installation and Commissioning of prefabricated cabins (10*10*8.5 feet) including maintenance during warranty period	Supply of all items as per the RFP Section 2 Scope of Work with issuance of delivery certificate from GM Project of respective site.	40% of total amount (d) Sr.no. 2 of Table 1 above.	80% payment within 15 days from the receipt of Invoice after issuance of completion certificate for respective site cabin as per below clause b).	<ul style="list-style-type: none"> · Invoice · Delivery Certificate issued by GM Projects of respective site.
			20% of payment payable by the Project after calculation of deductible Damages / Penalties or payable additional incentives as per the Section III of RFP within 15 days of the receipt of the approved bill from the Corporate Office, Ahmedabad as per below clause b).	
	Installation, Testing and Successful Commissioning and issuance of Completion Certificate from GM Project of respective site	60% of total amount (d) Sr.no. 2 of Table 1 above.	80% payment within 15 days from the receipt of Invoice after issuance of completion certificate for respective site cabin as per below clause b).	<ul style="list-style-type: none"> · Invoice · Submission of completion certificate issued by GM Projects of respective site
			20% of payment payable by the Project after calculation of deductible Damages / Penalties or payable additional incentives as per the Section III of RFP within 15 days of the receipt of the approved bill from the Corporate Office, Ahmedabad as per below clause b).	